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Buves grupa:

Biives galvenais
lietosanas veids:
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JW_\I_%-\.
Sabiedriba ar ierobeZotu atbildibu

JURAS PROJEKTS

Arh. Nr. MP-2191

SIA ,,Juras projekts”, Reg. Nr. 40103026830.
Biivkomersanta aplieciba Nr. 3090-R.
Juridiska adrese: Eksporta iela 6, Riga, LV-1010.

Ventspils brivostas parvalde
Reg. Nr. 90000284085.
Jana iela 19, Ventspils, LV-3601.

17-07

Ventspils brivostas Ziemelu mola atjaunoSana
Ziemelu mols 1, Ventspils, LV-3602

27000290156012

II

2151 Ostas un kugojamie kanali

Atjaunosana.

BUVPROJEKTS

Vispariga dala. InZenierizpetes materiali. ApsekoSanas materiali.
Biivprojekta generalplans. Celu dala.

TI, GI, VAS, GP, CD

Amats

Paraksts Datums Vards, Uzvards

SIA ,,Jiiras projekts”
valdes priekssedetajs

19.04.2018. V. Olts

Biivprojekta vaditajs

Saja biivprojekta ir ieklautas un izstradatas visas nepiecieSamas dalas
atbilstosi biivatlauja ietvertajiem nosacijumiem.
Vadims Olts, biivpr. sertifikats Nr.40-448.

Riga, 2018. gads




Buivprojekts

SIA ,,Jiras projekts”

“Ventspils brivostas Ziemelu mola atjaunoSana” Riga, 2018. g.
BUVPROJEKTA SASTAVS
Sejuma Projekta dalas | Sejuma
Nr. Nosaukums marka arh. Nr.
1. Vispariga dala. Inzenierizp&tes materiali. TL GI, VAS, | MP-2191
ApsekoSanas materiali. Bavprojekta generalplans. Celu dala. GP,CD
2.1. | Ziemelu mola galvas dalas tetrapodu kravuma atjaunosana. BK MP-2192
(Projektétajs — SIA Inzenieru birojs “Kurbada tilti”)
2.2. | Ziemelu mola atjaunoSana. BK1 MP-2193
2.3. | Attirtto tidenu novadiSanas caurules biivkonstrukcijas. BK2 MP-2194
(Projektetajs — SIA “Olimps”™)
3. Kabelu estakades dzelzsbetona konstrukcijas. DZK MP-2195
(Projektetajs — SIA “Olimps”)
4. Kabelu estakades metala konstrukcijas. MK MP-2196
(Projektetajs — SIA “Olimps”)
5. Elektroapgade, argjie tikli. Elektroapgades kabelu izneSana no ELT MP-2197
biivniecibas zonas. (Projektetajs — SIA “Olimps”)
6. Vadibas un automatizacijas sist€mas. Vadibas un automatizacijas VAS MP-2198
sisttmu kabelu izneSana no biivniecibas zonas.
(Projektétajs — SIA “Olimps”)
7. Attirito idenu novadiSanas caurules parcelSana. UKT MP-2199
(Projektétajs — SIA “Olimps”)
8. Specifikacijas. IS MP-2200
9. Darbu organizéSanas projekts. DOP MP-2201
10. Buivdarbu apjomu saraksts. BA MP-2202
11. Izmaksu apréekins. T MP-2203

* S&jumi Nr. 10 un Nr. 11 tiek iesniegti tikai Pasttitajam (Ventspils brivostas parvaldei).




Biivprojekts SIA ,Juras projekts”

“Ventspils brivostas Ziemelu mola atjaunosana” Riga, 2018. g.
SATURA RADITAJS
THEULLAPA ..o 1
BUVPTIOJekta SASEAVS .........ocovoiiiirrciceiiis it 2
SALUTA TAATEAJS ..o 3
VISPARIGA DALA
BUVPIOJEKLA QULOTT ......ooooovooe s 6

Buvprojektesanas uzsakSanai nepiecieSamie dokumenti

Ventspils brivostas parvaldes pilnvara Nr.A/TN/DP-7.1/ 733 d. 18.07.2017. ... 8
ProjektéSanas uzdevums (ar pielikumiem) ... 9
Biivatlauja Nr. BIS-BV-4.2-2018-17, d. 15.01.2018. oo 13
IpaSuma tiesibas apliecino$ie dOKUMENtT .........ccccccvovoooioceoeeeeeeceeesceeeeeeeee 19
VVD Ventspils RVP ietekmes sakotngjais izvértejums Nr.VE17S10070,

e 29122017, o 22
VVD Ventspils RVP tehniskie noteikumi Nr.VE17TN0274, d. 29.12.2017. ... 31
VVD Ventspils RVP [émums Nr.VE18VL0043, d. 22.03.2018. ..o 35
SIA ,,Ventamonjaks serviss” tehniskie noteikumi Nr. 01/17 d. 07.08.2017. ......... 37
Ventspils brivostas parvalde. Véstule Nr. T/TN/DP-8.1/1251 d. 05.12.2017. ... 38
SIA ,,Ventall Terminals” tehniskie noteikumi Nr. 02/17 d. 07.08.2017. ... 39

Partikas droSibas, dzivnieku veselibas un vides zinatniskais institats ,,BIOR”.
Zivsaimnieciskas ekspertizes atzinums par Ventspils brivostas Ziemelu mola

atjaunoSanu NI. 30-03/973 d.15.08.2017. ..o 40
AS “Ventbunkers” tehniskie noteikumi Nr. 2-14/31, d. 21.02.2018. .....ccccoocvivoe.... 42
Latvijas jiiras administracijas véstule Nr. 1-14/N-231 d. 06.09.2017. .........ccceev....... 43
Ventspils brivostas parvalde. Zemiuidens-tehniskas apsekoSanas akts

Qe 26.03. 2018, s 44
Topografiskais PIANS ..o 57
DZIUMU MBITJUML vt 61
SIA “Geo Eksperts”. Parskats par teritorijas geologisko uzbtivi ... 62

SkaidrojoSs apraksts

SKaidrojOSS APTAKSES  ........ooovcecuueeierirereririeeisss s 89
RASEJUMI

GP-1 VISPAITZIE TAATEAJL ..ottt 112

GP-2.1 Buvprojekta generalplans ... 113

GP-2.2 Buvprojekta Generalplans ... 114

GP-3.1 Buvprojekta generalplans. Savietotais projekt€jamo ar€jo inZeniertiklu
PLAINIS oo 115
GP-3.2 Biuvprojekta generalplans. Savietotais projektgjamo ar€jo inzeniertiklu
PLAINIS oo 116



Biivprojekts SIA ,Juras projekts”

A S BN e

“Ventspils brivostas Ziemelu mola atjaunosana” Riga, 2018. g.
CD-1 ViISPAITZIC TAATLATT ..o ssssesssssss s 117
CD-1 Ekspluatacijas brauktuves parbiives vertikalais planojums. VienkarSots
GATCNIPTOTILS oo 118
Skaidrojoss apraksts (CD) ... 119
PIELIKUMI

SIA “Juras projekts” bivkomersanta registracijas aplieciba ..........oooreervvvvecccee. 122
SIA “Juras projekts” apdroSinasanas polise Nr. CA 221872 (ar pielikumiem) ... 123
2018. gada 21. jiilija apliecinajums (ADB “Gjensidige”) ... 126
V. OIta SETHITKALS  ooooooooe e 127
E. BusSa sertifikats (1zdruka) ... 128
A. Razgala sertifikats (1Zdruka) ... 129
L. Medvedevas SETtIfIKALS  ......coooooiiiiiiceiiiii e 130
G. Muravska sertifikats (1Zdruka) ... 131
S. Voblikova sertifikats (1Zdruka) ... 132

10. M. Abolina sertifikats (iZdruKa) ... 133

11. J. Mihailovas sertifikats (1Zdruka) ... 134

12. S.Tulina sertifikats (1ZAruka) ... 135



VISPARIGA DALA



Bivprojekts

SIA ,,Juras projekts”

“Ventspils brivostas Ziemelu mola atjaunoSana” Riga, 2018. g.
BUVPROJEKTA AUTORI
Nr. Specialitate, Biroja nosaukums/ Registracijas Nr.,
p-k. veicamie pienakumi Vards, uzvards Sertifikata Nr.
1. | Biivprojekta izstradatajs SIA “Jiiras projekts” Buvkomersanta aplicciba
3090-R
2. | Buvprojekta vaditajs Vadims Olts Bavprakses sertifikats Nr.
’ 40-448
3. | Biivprojekta “GP” dalas vaditajs Egils Buss Buvprakses sertifikats Nr.
’ ’ 1-00133
Biivprojekta “BK” dalas vaditajs . . Biivprakses sertifikats Nr.
4| (SIA “Inzenieru birojs “Kurbada tilt”) | ~ndrs Razgalis 3-01631
5. | Buvprojekta “BK1” dalas vaditaja Lilija Medveddeva Bavp raks;iso Sgrg;ﬁkats Nr.
Biivprojekta “BK2”, “DZK”, “MK” . . Biivprakses sertifikats Nr.
6| dalu vaditajs (SIA “Olimps”) Georgijs Muravskis 3-00773
Biivprojekta “ELT” dalas vaditajs . . Biivprakses sertifikats Nr.
7. (SIA “Olimps”) Sergejs Voblikovs 3-00203
Biivprojekta “VAS” dalas vaditajs ey EL i Biivprakses sertifikats Nr.
8- | (SIA “Olimps”) Martin$ Abolin$ 3-01605
Bivprojekta “UKT” dalas vaditaja e Biivprakses sertifikats Nr.
9. (SIA “Olimps”) Julija Mihailova 3-00918
10. Biivprojekta “DOP” dalas vaditajs Sergejs Tulins Biivprakses sertifikats Nr.

(SIA “CHR Design Solutions”)

3-01351




VENTSPILS BRIVOSTAS PARVALDE

Adrese: | Telefons:+371 636 22586
Japaiela 19, | Fakss:+371 636 21297

Ventspils | E-pasts: info@vbp.Iv
LV-3601 Latvija | www.portofventspils.lv

2017.gada 18.julija, Nr.A/TN/DP-7.1/ 733 SIA “Jiras projekts”
Ventspili.

PILNVARA

Ventspils brivostas parvalde (nod. maksatdja reg.Nr. 90000284085),
pamatojoties uz 2017.gada 10.julija noslégto ligumu par biivprojekta izstradi un
saskano$anu “Ziemelu mola atjaunoSanai, VentspilT™”, pilnvaro SIA “Juras projekts™
(reg.Nr.40103026830) parstavi —Vadimu Oltu (personas kods 160655 - 10623)
Ventspils brivostas parvaldes varda pieprasit un sanemt nepiecieSamos dokumentus,
iesniegt un sapemt visa veida iesniegumus, pieprasijumus un citus dokumentus, ka
ari parakstit iesniegumus Ventspils pilsétas biivvalde un citas valsts un paSvaldibas

institiicijas saistiba ar noslégta liguma izpildi.

Pilnvara deriga Iidz uzdevuma izpildei.

Ar cienu,

Parvaldnieka vietnieks G.Drunka

V.Bursakovska
63602308




BUVPROJEKTESANAS UZSAKSANAI
NEPIECIESAMIE DOKUMENTI
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10.

KOPIJA

|.pielikums

PROJEKTESANAS UZDEVUMS

Ventspils brivostas Ziemelu mola atjaunoSanas

Pasititajs
Objekta

nosaukums

Objekta atraSanas
vieta

Objekta galvenais
lietosanas veids

Buvniecibas veids

Inzenierbiives
grupa

Projektésanas
stadijas

Projekt&jama
objekta nozime

Projektésanas
darbu apjoms

Izejas dati
projektéSanai

i

buvprojekta izstradei

Ventspils brivostas parvalde.

Ventspils brivostas Ziemelu mola atjaunosana.
Ziemelu mols 1. Ventspili

Ziemelu mols. Bives kods — 21510201 (22.12.2009. MK
)

noteikumi ,,Noteikumi par biivju klasifikaciju’
AtjaunoSana.

2. grupa.

7.1.Pirmsprojekta risindjuma izstrade ar projekta dalfjumu pa
kartam.

7.2.Bivprojekta minimala sastava izstrade un saskanoSana

7.3. Blivprojekta izstrade un saskanosana.

DroSu navigacijas apstaklu nodro$inaSana osta ienakoSajiem.
no ostas izejosajiem un piestatnes pietauvotajiem kugiem. ka
arT lai aizsargatu ostas akvatoriju no vilpiem, straumém un
smilSu sanesumiem.

9.1. Tehnisko noteikumu pieprasisana.

9.2. Geotehniska izpéte.

9.3. Objekta un ta rajona esoSo hidrotehnisko biivju un tam
piegulo3as teritorijas apsekosana minimali nepiecieSama
apjoma.

9.4. Ziemelu mola atjauno$anas risinajumu izstrade atbilstosi
hidrotehnisko  bivju apsekosanas rezultatiem atjaunojot
Ziemelu molu 1idz pasé dotajiem parametriem un nodrosinot ta
ilgstosu kalposanu nakotng.

novért&jumu  par
elementiem

ProjektéSanas gaita apsekot un sniegt
seckojoSiem  Ziemelu mola  Konstruktiviem
(skat.1.Pielikums):

1. Mola gala dalas tetrapodu kravumi (L~600m). Nogazu
profila atjaunoSana Iidz projekta profilam gan no juras
puses, no ostas puses;

2. Mola kermenis.

Ta monolitizésana (L~970m);




il.

Prasibas

J

3. Ziemelu mola fasades siena jaras pusé (L.~970m):
3.1.rievpala pretkorozijas atjaunosana (piedavat vismaz
divus remonta risindjumus):

3.2. eso%ai koka palu sienai nodroSinat grunts
necaurlaidibu  (piedavat vismaz divus remonta
risindgjumus).

4. Ziemelu mola fasades siena ostas pusé (L~712m).
4.1. paredz&t dzelzsbetona platnu remontu:
4.2.eso3ai  koka palu sienai nodroSindt  grunts
necaurlaidibu (piedavat vismaz divus remonta
risindgjumus).
Tehnologisko caurulvadu kanals(1.~840m).
Ta demontaza un seguma ierikoSana uz mola kermena
lai nodroSinatu drosu transporta lidzeklu parvietosanos
pa Ziemelu molu.
6. Mola gala dalas segums (L~200m).
Grants seguma ieriko3ana no Vilnu aizsargsienas lidz
navigacijas zimei Ziemelu mola galvas dala.
7. Elektroapgade.
Paredzeét esosa elektrokabela nomainu no esosas
transformatoru stacijas Dzintaru iela 66M. blakus
piestatnes Nr.36 administracijas €kai lidz navigacijas
zimei Ziemelu mola galvas dala. Elektrokabela

g :

pieslégums 220V, 2.5 kKW, paredz&t metala apvalku.

n

I1.1. Projektétajs pilniba atbild par biivdarbu sastavu un
biivdarbu apjomu, ka ari taja esoSajiem tehniskajiem
risinajumiem.
11.2. Atjaunosanas darbu izpildi paredzét kartas. Kartu robezas
un apjomus noradit un saskanot ar Pastitaju pirmsprojekta
risindjumu izstrades gaita.
11.3. Bavprojekts jaizstrada saskana ar So projeki€3anas
uzdevumu, Ventspils pilsétas domes Arhitektliras un
pilsétbiivniecibas nodalas izsniedzamas buvatlauja ietvertajiem
projektésanas nosacijumiem. iesaistito organizaciju
izsniegtajiem tehniskajiem noteikumiem, ka art atbilstosi
Latvijas Republika spéka esoSajiem bilivhormativiem un
Ventspils pilsétas saistosajiem apbiives noteikumiem.
I1.4. Bavprojekta sastavam jaatbilst Latvijas Republikas
2014.gada 16.septembri Ministru kabineta noteikumu Nr. 551
“Ostu hidrotehnisko, siltumenergijas, gazes un citu, atseviski
neklasificétu, inzenierbtivju biivnoteikumi™ prasibam: vispariga
dala, arhitektGras dala. inzenierrisinajumu dala. darbu
organizésanas projekts, kalendarais plans, ekonomiska sadala.
11.5. Bivprojekta noform&jumam jaatbilst 2015.gada 15.jinija
LBN 202-15 ,.Biivprojekta saturs un noforméSana” prasibam.
11.6. Buvprojekts Pasttitajam jaiesniedz 6 drukas eksemplaros
(tai skaita 1 gab. cietos vakos). ka arT elektroniska forma:
12. teksts un aprékini — MS Office programmas un *** pdf
failos:



12.  Bavprojekta -
izstrades termini
13, lIzejas dati. kurus
nodrosina
Pasiititajs
1ZPILDITAJS

SIA *“Jaras projekts”

bl
227

4 22 . Ol
oo a0y MK

13. grafiskie materiali ***.dwg un ***_ pdf failos.
12.1. Bavprojekta izstrade minimala sastdva un buivatlaujas
sanemsana 4 (Cetru) ménesu laika no liguma parakstisanas:
12.2.Buvprojekta izstrade pilnd sastava un blvvaldes atzimes
sanemsanas bivatlauja par taja ietverto projekiéSanas
nosacijumu izpildi 3 (piecu) méneSu laika no biivatlaujas
sanemsanas.

13.1. Dokumenti, kas apstiprina Pasititdja tiesibas veikt
bivdarbus (zemes gabala robezu plans un tml). Ja
nepieciesams, citi dokumenti, kas nepiecieSami projekta

dokumentacijas izstradasanai.

13.2. Aktualais topografiskais plans M 1:500 (elektroniska un
drukas formata).

13.3. Dzilumu mérijjumi projektjama objekta zona (elek-
troniska un drukas formata).

13.4. Ziemelu mola pase.

13.5. Ziemelu mola apseko3anas atskaite no 2016.gada

7.decembra., SIA “Witteveen +Bos Latvija™.

PASUTITAJS

VENTSPILS BRIVOSTAS PARVALDE

e,

I. SARMULIS

/ﬁe. aGhre (i
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VENTSPILS PILSETAS DOME ARHITEKTURAS UN
PILSETBUVNIECIBAS NODALA BUVNIECIBAS
ADMINISTRATIVA INSPEKCIJA

Registracijas Nr. 90000051970, Juras iela 36, Ventspils, LV3601
talrunis: 63601162, 63601197, fakss: 63601118, e-pasts: apn@ventspils.lv, http://www.ventspils.lv

Ventspilil
15.01.2018.
BUVATILAUJA NR. BIS-BV-4.2-2018-17
1. Objekts Ventspils brivostas Ziemelu mola atjauno$ana
2. Pasititajs VENTSPILS BRIVOSTAS PARVALDE, 90000284085, Jana iela 19,

Ventspils, LV-3601, 63622586

3. Zipas par biivém:

Kadastra apzimé&jums: 27000290156012

Kadastra numurs: -

‘ 1. Wgu\;s velds _ Inzemerbuve

2 Inzemerbuves 1edalljums | cita 1nzen1erbuve

_3. Nc;sﬁcu;ns R Zemelu moi_s _____ _ . B
4 JBuvnlec:gais veids " ‘ Atjauno$ana

'5.  |Bives grupa  2.grupa

6. Adrese  ZiemeJumols 1, Ventspils, LV-3602 |
| 7 Galvena zemes Vlen‘ba _ I 27000290156 7 _ :
8. Tpasnieks vai, jatadanav, | VENTSPILS PILSETAS DOME, 90000051970, Jaras iela

tiesiskais valditajs un/vai
lietotdjs

36, Ventspils, LV-3601, 63601100, dome@ventspils.lv
- (valditajs)

\ - - ;
| VENTSPILS BRIVOSTAS PARVALDE, 90000284085, |
‘ . Japa iela 19, Ventspils, LV-3601
(t1e51skals valditajs)

! = B = — S— ‘

‘9. Eso3ais galvenais lietosanas =~ 2151 Ostas un kugOJamw kanali

veids
10.  Paredzétais galvenais 2151 Ostas un kugojamie kanali
w hetosanas velds |
11, | Garums (m) 15220 |
Lietas numurs: BIS-49337-1840 1.lpp no 6 Ipp

Dokumenta numurs: BIS-BV-4.2-2018-17



12. Izmantotie materiali betons, dzelzbetons, térauds, tetrapodi, smilts, grants,
sl,(embas asfaltbetons

P _— —_— — S—

113. Inzemerbuves blivdarbu - Biivnieciba nav plekrltlga Bivniecibas valsts kontroles '
kontrole nav Biivniecibas | birojam
valsts kontroles biroja
kompetence, atbilstosi
Biivniecibas likuma 6.’
panta pirmas dalas
1.punktam

4. Zinas par zemes gabaliem:

Kadastra apzimé&jums: 27000290156

Kadastra numurs: 27000290156

1. | Adrese Zlemelu mols 1 Ventsplls LV-3602 i

2. Ipasnieks VENTSPILS PILSETAS DOME 90000051970 Jaras iela
‘ | 36, Ventspils, LV-3601, 63601100, dome@ventspils.lv

3. Tiesiskais valditajs | VENTSPILS BRIVOSTAS PARVALDE, 90000284085, ‘

Jana iela 19, Ventspils, LV-3601

5. Biivprojekta izstradatajs:
Sabiedriba ar ierobeZotu atbildibu "Jiras projekts", reg.Nr. 40103026830, Eksporta
iela 6, Riga, LV-1010

6. Atkritumu apsaimnieko3ana: Saskapa ar normativajos aktos noteikto

7. Teritorijas planojuma (lokalplanojuma, detalplanojuma) galvena izmantoana
(papildizmanto$ana): Ostas terminalu apbiives teritorija

8. Buvdarbu Tsteno$anas vietas parbaude:
ApsekoSanas datums: 02.01.2018
Atzinums par biives parbaudi: BIS-BV-19.9-2018-7 (3) (02.01.2018)

Projektésanas nosacijumi

1 Saskal;mjuml ar zemes gabala 1pasn1eku val tiesisko Valdltaju

1,0, VENTSPILS BRIVOSTAS PARVALDE Jal;la iela 19, Ventsplls LV-3601, 63622586 |

1.2. VENTSPILS BRIVOSTAS PARVALDE Ostas kapteinu dienesta Ostas kaptemls K.
Valdemara iela 14, Ventsplis LV 3601 63623324

!2. Saskar,lowrm ar tresajam personam:
2.1, ar blakus eso$o nekustamo ipasumu ipa3niekiem, kopipasniekiem:
2.1.1.  SIA"VENTALL TERMINALS"; Dzintaru iela 66, Ventspils, LV-3602,
63660703;
Lietas numurs: BIS-49337-1840 2.lppno 6 Ipp

Dokumenta numurs: BIS-BV-4.2-2018-17



2.1.2.

312, |

3.
31
311

2:8:

3.2.1.

4.

51.

51.1. |

512,

5.14.

50

2.3,

SIA "VENTAMONJAKS SERVISS" Dzmtaru iela 66 Ventsplls LV 3602 63663195

Tehmskle val pasie notelkum1 un to 1zdeveju saskapquml

ar valsts 1nst1tu01jam

'VALSTS VIDES DIENESTS; Darzu iela 2, Ventspils; 63626903 Ventspils regionala
'vides parvalde

LATVIJAS JURAS ADMINISTRACIJA Tnjéd‘bas iela 5, nga LV-1048 67062101

‘arlnzenlert'klu unc:1tu tehnologlsko caurulvadu tehnloglsko 1ekartu turetajlem

ja Blivprojekta reahzacuas laika tiek paredzéts skart eso3as 1nzemerk0mun1kac1jas
pievadus, citas inZenierbtives, ka arl tehnologiskus caurulvadus vai tehnologiskas
iekartas, kuru Ipasnieki (valditaji) nav noraditi $aja biivat|auja, pirms Buvprojekta
izstrades uzsaks$anas sanemt tehniskos noteikumus no to inZenierkomunikaciju,
\inZenierbiivju vai tehnologisko cauru|vadu, tehnologisko iekartu ipasniekiem
‘(valdltajlem turétajiem), kuru ipauma/valdijuma atrodas attlemgas komunikacijas,
tehnologiskie cauru]vadi vai iekartas, ka ari biivprojekta risindgjumus saskanot
atbilstosi tehniskajos noteikumos noteiktajam, ievérojot normativajos aktos noteikto
attieciba uz Biivprojekta izstradi. Buvprojekta atspogu]ot atbilstibu $im nosacijumam.
'Vides pieejamibas prasibas:

‘Nemot véra objekta novietni un ta funkciju, prasibas vides pieejamibai izvirzitas
netiek, ja vien tas nav pretruna ar normativajos aktos noteikto. Izpildoties $im
nosacijumam, projekta risindjumos janem véra normativo aktu prasibas.

‘Biivprojekta sastivs:

Buvprojekta sastavam jaatbilst Ministru kabineta 09.05.2017. noteikumos Nr. 253
"Atsevisku inZenierblivju biivnoteikumi” (turpmak - InZenierbiiviju biivnoteikumi)
noteiktajam ieverojot $aja blivatjauja papildus ietvertos precizéjumus un noradijumus.
Vlspanga dal

papildus InzenlerbuVJu buvnotexkumu 63 1.1, notelkta}am par buvprOJektesa.nas
uzsakSanai nepiecieSamiem dokumentiem, $aja sadala papildus iek]aut pasutitaja
projektéSanas uzdevuma noradito geotehniskas izpétes materialu, bvprojekta
minimalaja sastava Skaidrojo$a apraksta 1. da]a "Vispariga daja" noraditos materialus |
un apsekosanas atzinumus, ka arf citu dokumentaciju, kas péc bavprojekta vaditaja
1eskattem varé€tu bt svariga;

BuvprOJekts izstradajams uz augstas detahzacuas topograﬁskas 1nf0nnaczjas pamatnes
Latvijas koordinatu sisttma (LKS-92 TM) un Latvijas normilo augstumu sistémas
epoha 2000 5 (LAS- 2000 5),

‘savietotaja 1nzen1ert'klu plana noradanu demont&jamie caurulvadu
inZenierkomunikaciju posmi, ka arf tie 5.3.1. punkta minéta, perspektivé realizét
paredzeta objekta cauru]vadu, inZenierkomunikaciju posmu trasgjumi, kas atrodas
prOJektesanas darbu robezas;

paredzot demontét cita velda konstrukcuas iekartas, tas norada.mas gcnplana
'Pielaujams Biivprojekta sastava iek]aut atsevisku planu, kura noradits demont&jamais
buvap_]oms

Arhltekturas dal

Buvkonstrukcuu dal
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5.3.1.  Buvkonstrukciju dala iek]aut apliecindjumu tam, ka izstradajot Biivprojekta
risindjumus, ir pemti véra ieceréta objekta "Sadkidrinatas dabas gazes kratuves
terminala, gazes cauru]vadu sistémas izblive un kogeneracijas stacijas biivnieciba
Ventspili, Zieme]u mola 1, Dzintaru iela 70, Dzintaru iela 66A, Dzintaru iela 68"
(pasutitajs SIA "Ventspone Complex", Z.A. Meierovica bulvaris 16-2A, Riga, talr.
25466111) konceptuilie risindjumi, ka rezultata, realizéjot minéto ieceri, nebiis

neplemesams velkt atjaunoto Ziemelu mola konstrukcuu parbuv1

5.3.2.  atbilsto$i pasiititdja projektésanas uzdevuma 9.4. punkta noraditajam, Buvkonstrukcuu
dala iek]aut slédzienu (kopsavilkumu) par Zieme]u mola pases parametriem, noradot
mola pases raksturlielumus, faktiskos un sasniedzamos péc Buvprojekta ietverto

‘ rlsmaj umu reahzacu as.

533. Buvkonstrukcuu dala iek]aut sled21enu par paredz€to Zieme]u mola atjauno$anas
darbu ietekmi uz Zieme]u molam piegulo$o piestatnu, zemes gabala Ziemelu mols1,
Ventspil un tam piegulo$ajos zemes gabalos eso3o &ku un biivju mehanisko stipribu
stablhtatl to lietoSanas dro§ibu

1—5.4. Inzemert‘klu dalas:

54.1. lletusudens novadi$anas I‘lSll’la_]uml BuvprO}ekta 1eklaut lietusiidens novadisanas
risindjumu. Detalizgti to noradit mola dalai, kura, péc tehnologisko cauru]vadu kanala
demontazas, paredzéts ieklat asfaltbetona Ona segumu;

3.4.2. \elektroapgade t.sk. e}ektroapgades t'klu pamesanas nsma_]uml

‘ 5.5. Cltu mzememsma_]umu dala

5 5 1. hldrotehnlskle rlsmajuml

5. 5 2. v1des alzsardz‘bas rlslnajurm vides alzsardz'bas sadala papildus iek]aut skaldrOJumu
par Partikas dro$ibas, dzivnieku veselibas un vides zinatniska institiita (BIOR)
15.08.2017. izsniegtaja "Zivsaimnieciskas ekspertizes atzinums par Ventspils brivostas
Zieme]u mola atjauno$anu" Nr. 30-3/973 rekomendacijas, valsts Vides dienesta

Ventspils regionalas vides parvaldes veikta sakotngja izvértéjuma un 3.1.1. punkta
mingtajos valsts Vides dienesta Ventspils regionalas vides parvaldes izsniegtajos
tehniskajos noteikumos noradito prasibu ievérosanas nodrosinasanu, realiz&jot
Z1erne1u mola atjaunosanu

3:6; 'Darbu organizé€Sanas prO_]thS
papildus InZenierbiivju biivnoteikumos un biivatlaujas 5.9. punkta noteiktajam,
gadijuma, ja piek|iSana objektam tiks veikta pa sauszemi - 3kérsojot citu juridisko
‘personu nomas teritorijas, noradit konkr&tu mar§rutu piek|isanai biivobjekta,
Skérsojamas nomas teritorijas. Darbu organizé$anas projekts atsevidki saskanojams ar
pasititaju, SIA "Ventall Terminals", SIA "Ventamonjaks serviss", ka arT tam $aja
buvat]auja nemin&tam juridiskam personam, kuru intereses varétu tikt skartas

‘bivdarbu laika. Izstradajot Darbu organizé$anas projektu,ipasu uzmanibu pievérst
InZenierbavju biivnoteikumu 77. punkta noteiktajam, ko papildinat ar Biivniecibas
llkuma 21. panta tresaja dala noteikto 1zvertej umu.

il | Ugunsdros‘bas pasakumu parskats:
biivprojekta vaditajam izveértét 5.9. punkta noradito un piepemt lémumu par
nepiecieSamibu izstradat ugunsdrosibas pasakumu parskatu.

5.8. Ekonomiska dala:
izstradajama, ja tas nepiecie$ams saskapa ar pasititaja noradijumiem.
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|5.9. Papildu prasibas buivprojekta detalizacijai atbilsto$i pasvaldibas teritorijas

| planojumam:

| izstradajot Bavprojekta risindjumus (visas dalas un sadalas), nemt véra, ka, saskana ar

| Ventspils pilsétas Teritorijas planojumu (2006. - 2018.), projektgjama teritorija ir

; izvietoti objekti, kam noteikts potenciali bistamu objektu statuss, ka ari projekt&jama |

| teritorija atrodas 500 metru aizsargjosla un atseviski noteikta 800m zona ap i
' paaugstinata riska objektu AS "Ventamonjaks", SIA "Ventall Terminals", SIA '
"Ventamonjaks serviss", SIA "Vars", SIA "Bio - Venta" nomas teritorijam. Identificgjot
‘apstaklus, kas, realiz€jot Buvprojekta risindjumus, varétu bt saistiti ar paaugstinatu
risku, izstradajami risindjumi to novérSanai. Blivprojekta ieklaut sleédzienu, ka ir
\izverteti un pemti vera visi projekt€jamaja teritorija ar paaugstinatu risku saistiti
‘aspekti. Ja buvprojekta vaditaja ieskata tas ir nepiecieS8ams, izstradajami atseviski
'risindjumi (sadala) iesp€jama paaugstinata riska noveérsanai.

6. 'Blivprojekta izstrade, piemérojot (ES dalibvalsts) nacionalo standartu un
'blivnormativu tehniskas prasibas: Biivprojekta noradit piemérotas konkrétas valsts
standartus un piemé&rotas normas.

Zs Buvprojekta ekspertize.
'Ventspils pilsétas domes Arhitektiiras un pilsétblivniecibas nodala (turpmak - APN),
nemot véra atjaunojama Ziemelu mola faktisko izmantosanas veidu, Buvprojekta
minimalaja sastdva ietvertos risindgjumus, §is buvatlaujas 5.9 punkta noradito, ir
pienémusi [émumu, atbilstodi Ministru kabineta 19.08.2014. noteikumu Nr. 500
"Visparigie biivnoteikumi" 45. un 61.3. punktos noteiktajam, par buvprojekta
ekspertizes slédziena iek]ausanu biivprojekta sastava. Saja punkta noraditais
uzskatams par atbilstoSo APN lémumu.

| 8. Prasibas buvniecibas afkrifumu éi)saimnigkoéanai ' -Bﬁvprojekté atspogulot atbilstosus 7
risindjumus, informaciju.

.9. ‘ABﬁ%éﬁ;c;iﬁlistu7[7)rci>}iesidnﬁlﬁs civiltiesiskas atbildibas apdrosinasana:

91.  bavprojektavaditgiam; .

| 9.2. | biivprojekta ekspertam.

9. Projektésanas nosacijumu izpildes termins: 10.01.2020.

Sagatavoja:
Arhitektiiras un pilsétbiivniecibas nodalas vaditaja vietniece
Evija Zaharova . fp/% 15, 1 0F

araksts) (datums)

Vides uzraudzibas nodalas vaditaja 7>

Ilga Zilniece o il /5’“ 0! AO 2
( paraksts) (datums)
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Biivdarbu uzsakSanas nosacijumi

|71. Buvmeclbas admmlstratlvaJa 1nspekcua 1esmedzam1e dokumentl 1

Il lzstr-adats un saskanots bavprojekt o "

FI 2 ESHIE;H:’ISI ;)ar buvdari)uiuziséksaﬁas nos;éuillmu 1zpjd1 kura ;mradltas paredzeto darbu_
Tstenosanas kopejas 1zmaksas

rl 3, buvdarbu ve1ceja 01v1lt1e51skas atblld‘ba_é ;)l_allgatasr apdrosmasanas pohses kopga 7

| 1.47‘ buVSpemallstu profesxonalas c1v1lt1eS|skas atblld‘bas; 6bllgatas apdroém.ésanas rpohsu kopua

| 1_.5. buvdarba ;fzalce_]arllgums un gaduumos kad buvdarbu veicgjs neﬁodarbma vai nenozimé vnsam-
Jbuvp_r(_)__ﬁita da!am atbllst_osq buvsp§01all_§t_lx_ . atseviSku bavdarbu velceja/-u ll_gglms

1 5 1. r'kOJums atbilstosi visam buvpro_jekta da!am par buvdarbu vadltaja/-u nozrmesanu

1 5 2 atblldlga buvdarbu vadltaja un c1tu iesaistito buvdarbu vadlta_]u salst”bu rﬁksts |

1 5.3, 'buvdarbu zurnals

| 1 54. darbu velksanas prOJekts

1.6. {r‘ko_;ums par darba alzsardz“bas ko;)rdlnatora noziméanu

i E 1. darba alzsardz‘bas koordmatora aphembas kopua 7

17 . buv;zraudz'bas llgums a N - - o

‘_1.7.1. | r1k0Jur;s par bu#uzrauga/-u (buvspemallsta) nommésanu

| 17':7. ‘;Tla_l_ldlga buvun:auga -un citu 1esa1st1t0 bqualnéu sag‘bu raksgsi | -

.1.7.3-. | buvuzfaudz‘bas plansr -
IS autor;i;z-ﬁ;c-iz'bas llgums (gadl_]umos kad_b_l_l.vdarbu izmaksas parsmedz 142 287 }SEUR) ja i

[igums netiek slégts ar buvprojekta izstradataju — dokumentéts apliecin@jums, ka buvprojekta
|zstradatajs attelcles no autoruzraudmbas velksanas val lzbelguStes ta tles‘bspeja

1 8 1 r|k0Jums par autoruzrauga (buvspec;allsta) nommesanu katral saskanota buvpro_]ekta dalai

] 8.2. autoruzraudz‘bas zurnals

| 1.9. atlau_]a par tles‘bam verkt darbus pllsetas terltorua (alzplldlta un saskanota ar noradltajam N
‘ mstancem)

1.10. | |elas braucamas dalas slegsanas gadljume; saskauota transporta kust‘bas orgamzesanas shema

So bivatlauju (administrativo aktu) menesa laika péc tas speka stasands var apstridet
Administrativa procesa likuma noteiktaja kartiba Ventspils pilsétas dome.

Sagatavoja:
Biaivniecibas administrativas il%ijas bivinspektors

Armands Damanis A5 Of AP

%(paraksts) (datums)
Saskanots:

Biivniecibas administrativas inspékcijas va

75 . ol Ao/p

(paraksts) (datums)

Jurgis Rasa
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IZRAKSTS

Ventspili, 2004.gada 15.marta

Ligums

Ventspils pilsétas dome, kuras varda, pamatojoties uz Ventspils pilsétas domes

nolikuma, rikojas tas priek§sédétaja 1.vietnieks Janis Vitolin$, turpmak teksta saukts-
»1pasnieks”, no vienas puses un Ventspils brivostas parvalde, kuras varda, pamatojoties
uz Ventspils brivostas parvaldes nolikuma, rikojas tas parvaldnieks Imants Sarmulis,
turpmak saukts ,,Valditajs” no otras puses, abas kopa turpmak sauktas - Puses,

PAMATOJOTIES uz likuma ,,Par pa$valdibam” 14.panta 2.dalas 3.punktu,

NOSLEDZ sekojo$a satura ligumu:

[.]

2.1. Ipadnieks nodod un Valditajs pienem valdijuma Ipasnieka pamatlidzeklus:

[.]

PASVALDIBAS PAMATLIDZEKLI VENTSPILS BRIVOSTAS PARVALDES

BILANCE
Nr.p.k. Nosaukums PL Nr. Atlikusi vértiba wuz 2003.gada
1.oktobri
1, 2. 3 4.
HIDROBUVES
[...]
28 Ziemelu mols 84 | [...]

Izraksts pareizs

Ventspils brivostas
Juridiskas nodalas
Ventspili, 2017.gad

/ " A.Grundmanis

i e

o




L.uul o

| blanu zimeja |

L—/HEMNA
—_—

Latvijas Republika ‘
VENTSPILS PILSETASTOME, ,

RIKETOMS P
2004.gada 77 oktobr ‘ Nr. 373~
Par nekustama TpaSuma-zemes gabala

nodoSanu valdijuma Ventspils brivostas parvaldei

Lai nodrofinatu vienotu pieeju paSvaldibas nekustamo Ipafumu uzskait?é un
nodrosinatu efektivu un racionalu pasvaldibas nekustamo Tpa$umu apsaimniekoganu,

uzdodu: [ Bt Ltﬂ_,ij.,ﬁt;_tfl_

1. Nodot valdijuma Ventspils brivostas parvaldei uz Ventspils pilsétas pasvaldibas varda
Zemesgramata nostiprinato nekustamo IpaSumu:

1.1. zemes gabalu Ziemelu mols I, Ventspilt (kadastra Nr.2700-029-0156) 71672m’ platiba,
ar kadastralo verttbu Ls 1397604.

2. Ventspils brivostas parvaldei veikt attiecigo nekustamo TpaSumu uzskaiti bilancg, ka ari
apsaimniekot tos atbilsto$i Ventspils pilsétas domes interesém.

3. Ventspils pilsétas domes administracijas gramatvedibai (G.Aumeistarei) uzskaitit Ventspils
brivostas parvaldes valdfjuma nodotos pamatlidzeklus ilgtermipa finansu ieguldijumu sastava.

4. Finan$u nodalai (I.Komisarei) sagatavot nodoSanas-piepemSanas aktu par nekustami
IpaSuma Zemesgramatas apliecibas kopijas nodoSanu Ventspils brivostas parvaldei.

Domes priek3szdztajs | A.Lembergs

[ Komisare :

3601150 g - Ll ,,;"(,/_

< N eSO

Nosit; 7

L- Domes gr3 1 - g /
: gramatvedibar\ 757z SANEMTS
/1 Ventspils brtvostas parvalde) 57 Yentspils brivostas pirvaies

i = Finapg ; -
05U nodalai i e T B
. Sekslies gn oS tndekss _ /= LALAE
’ Vi

&



Nekustamo 1paSumu
NodoSanas — pienemsSanas akts

2004.gada 20.o0ktobrT Ventspilt Nr. A[l' 3)5! Mﬂ%

|
i

y Saskana ar Ventspils pilsétas domes 2004.gada 19.oktobra rikojumu Nr.3135 ,Par i
nekustama TpaSuma-zemes gabala nodoSanu valdijuma Ventspils brivostas parvaldei”, it
Ventspils brivostas parvalde pienem apsaimnieko$ana un gramatvedibas uzskaité nekustamo Hi
ipaSumu: I

zemes gabalu Ziemelu mols 1, Ventspilt (kadastra Nr.2700-029-0156) 71672m° platiba, ar

kadastralo vertbu Ls 1397604 i
Domes Finansu nodala nodod un Ventspils brivostas parvalde pienem Zemesgramatu ' |
A apliecibas kopiju augstak mingtajam nekustamam Tpa§umam. i
| i
i : & "\/ o . | } { L
Nodod: / L / Pienem: | 4‘ i
| §5i
Y 1
Ventpsils pilsétas domes " Ventspils brivostas parvaldes P
Finan$u nodalas vaditaja Parvaldnieks L
[.Komisare [.Sarmulis } il [
J235 - 5150 = | 347 €EcYoc g il
/ Ll
(S \/ |
1




e T

Valsts vides dienests

VENTSPILS REGIONALA VIDES PARVALDE

Darzu iela 2. Ventspils, LV-3601. 1alr. 63623332, fakss 63623375, e-pasts ventspilsiaventspils.vvd.gov.v. wawwavvd.gov. v
Ventspilt

29.12.2017.

Ietekmes sakotnéjais izvértéjums Nr.VE17S10070

Paredzetas darbibas ierosinatajs: Ventspils brivostas parvaldes. registracijas  Nr.
90000284083, adrese: Jana iela 19. Ventspils, LV-3601, talr. Nr.63622586. e-pasta adrese:
infol@vbp.lv. pilnvarota persona SIA “Jiaras projekts™, registracijas Nr.40103026830,
buvprojektu vaditdjs Vadims Olts (saskana ar 18.07.2017. pilnvaru Nr.A/TN/DP-7.1/733)
(talak teksta Darbibas ierosinatdjs). adrese Eksporta iela 6, Riga. LV-1010. talr.nr. 67842514,
e-pasta adrese: juras(@projekt.v.

Paredzéta darbiba: Ventspils brivostas Ziemelu mola atjaunosana (talak teksta Paredzéta
darbiba) Ventspils. Ziemelu mols 1 (kadastra Nr. 2700 029 0156) (talak teksta Darbibas
vieta). Darbibas vieta atrodas Baltijas jiras un Rigas jlras lica pickrastes krasta kapu
aizsargjosla (talak teksta Kapu aizsargjosla).

Informacija par paredzéto darbibu, tas iespéjamam norises vietam (adreses) un
izmantojamo tehnologiju veidiem.

Darbibas vieta atbilstosi informativajai izdrukai no Kadastra informacijas sistémas ir
Ventspils pilsétas paSvaldibas TpaSums. Darbibas vieta ir dala no nekustama Tpasuma, kura
kopéja platiba ir 7,1672ha.

Pamatojoties uz Ministru kabineta 26.01.2010. noteikumiem Nr.78 ~“Noteikumi par Ventspils
ostas robezu noteikSanu”, Darbibas vieta ieklaujas Ventspils ostas teritorija, kas savukart
saskana ar Ventspils pilsétas domes 02.03.2012. saistoSo noteikumu Nr.9 “Ventspils brivostas
noteikumi™ 7.punktu atrodas Ventspils brivostas parvaldes valdijuma.

Saskana ar spéka esoSo Ventspils pilsétas teritorijas planojumu (2006.-2018.) ar grozijumicm
(talak teksta Teritorijas planojums) atrodas teritorija. kuras planota (atlautd) izmanto3ana ir
.,Ostas terminalu teritorija” (OT). Ventspils pilsétas teritorijas izmantosanas un apbives
noteikumu 3.1.tabulas 3.1.7.apak$punkta ..Ostas terminalu teritorijas”™, ka viena no
galvenajam izmantosanam kravu terminali. kravas transporta teritorijas.

Atbilstosi Teritorijas planojuma Grafiskajai dalai Darbibas vietas aprobezojums ir Kapu
aizsargjosla.
Planotie buvdarbi:
1.karta:

-Apgriezta filtra parbiive.

-Tetrapodu kravumu atjaunosana uz nogazeém.

-Bakas pamatnes apbetonésana betona masivu kravuma papildinidsana pie bakas.

-Elektrokabela nomaina no transformatoru stacijas 1idz navigacijas zimei.



-Grants seguma izblve.
2.karta:

-Jaras puses gultnes padzilinasana.

-Remonta darbu veikSana fasddes sienai zem estakades.

-Metala rievsienas izbiive pie mola saknes un piestatnes Nr.36 jiiras pusé.

-Esosas metala rievsienas pretkorozijas seguma atjaunosana.

-Dobumu aizpildisana ar betona maisiem un akmenu uzb&ruma veidoSana no juras

puses pic piestatnes Nr.:

-Lokalu betona maisu kré

3.karta:

-Jauna speka kabela kanala montaza blakus esosajam caurulém.

-Esoso speka kabelu un kanila konstrukeijas demontaza.

-Esosa asfaltbetona seguma demontaza.

-Betona elementu demontaza no caurulvadu kanala.

-Veco tehnologisko caurulvadu balstu demontaza.

-Parapeta enkuroSana. smilts ieb@rSana. blietéSana un Iidzindsana nobrauktuvju

iertkoSanas vietas.

-Skembu ieb&riana. asfaltbetona seguma ierikosana. drenazas atvérumu urb$ana un

mark&juma krasosana uz jaunizbuvéta asfaltbetona seguma.
Darbu veikSanai paredz&ts izmantot paSizgaz€jus. buldozerus. vibroveltnus. vibroblieti.
ckskavatoru, mini traktoru. asfalta iekldjju. autoceltni, peldoSo celtni. liellaivas. laivas.
pontonu. tdenslid&ju staciju darbiem zem estakades.

2

L
' on

vuma veidosana zem estakades, kur novérojami bojajumi.

ae]

lesniegumam tick pievienots Partikas drosibas. dzivnieku veseltbas un vides zinatniska
institiita ..BIOR™ (talak teksta Z1 .BIOR™) 15.08.2017. zivsaimnieciskas ekspertizes atzinums
Nr.30-3/973 par Ventspils brivostas Ziemelu mola atjaunosanu (talak teksta Atzinums).
Atbilstosi Atzinumam Ziemelu mols ir maksligi veidota konstrukcija. kas Ventas grivas labo
krastu nodala no Baltijas juras pickrastes. Mola garums ir aptuveni 1500m un tam pieguloSo
tidenu zivju fauna ir daudzveidiga. Mola tuvuma nav nozimigu zivju narsta vietu. tacu mola
rietumu gals robezojas ar Ventas grivu, kas ir nozimigs celotdjzivju migracijas cels. Mola
atjauno$anas biivdarbi biis saistiti galvenokart ar mola konstrukciju un Gdeniem 1a tiesa
tuvuma. Potenciali nozimigakie nelabvéligas ietekmes faktori ir saistama galvenokart ar darbu
radito troksni un uzdulkojumu vai cita veida piesarnojumu. kas var ietekm&t zivju migraciju
un, atseviSkos gadijumos. izraisit arf zivju un to baribas organismu bojaeju. Padzilinasanas
darbu ietekme bis saistita galvenokart ar zivju dzivotnu parveidoSanu un zivju baribas
organismu bojaeju padzilinasanas. un grunts deponéSanas ietekmétajos tdenos, ka ari
iesp&jama zivju bojaeja.
Atzinuma tiek ieklautas rekomendacijas zivju resursiem nodarito zaudéjumu samazinaSanai:
1. lespéju robezas samazinat trokSpa emisiju un veikt pasakumus biitiskas udens
piesarnoSanas riska samazinasanai.
2. lesp&ju robezas izvairities no padzilinasanas darbiem vai. ja tas nav iespgjams.
padzilinasanas darbus veikt iesp&jami maza platiba un to ietvaros izpemt iesp&jami
nelielu grunts daudzumu.
Mola rietumu gald un 200m gard posma no ta iesp&ju robezas izvairities no celotdjzivju
migraciju potenciali trauc&josu darbu (darbi GdenTt, ka arT darbi. kas saistiti ar paaugstinatu
troksna ITmeni un Gdens piesarnoSanas risku) veiksanas laika perioda no 1.oktobra lidz
15.novembrim un no l.aprila Iidz 15.maijam. [znemuma gadijuma $adu darbu veiksana
noraditaja laika perioda ir pielaujama diennakts gaisaja laika.
Atbilsto§i Atzinumam iesp&jamo zivju resursiem nodarito zaud&umu novértésana javeic péc
planoto darbu beigam. balstoties uz faktisko darbu veikSanas veidu, laiku un rekomendaciju
zaud&jumu samazinaSanai izpildi. Novértésana janem véra galvenokart zaud&umi zivju un
ziviu baribas organismu bojacjas dél. zivju dzivotnu parveidoSana. kd arT zaud&umi
anadromo celotdjziviu dabisk@s atrazo$anas sekmju samazinaSanas rezultatd. lespSjamo
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1.

zaudéjumu kompensacija javeic, parskaitot attiecigo naudas summu valsts budzeta. Zivju
fonda konta.

Paredzétas darbibas raksturojosie faktori:
1.1. Apjoms.

Atjaunojama Ziemelu mola kopéjais garums ir 1522m.
Ventspils Ziemelu mola atjaunos$anai ka galvenie buvmateriali tiks izmantoti:

-Betons IXOmS,

-Tetrapodi 13t - 170gab.. 5t - 375gab.

-Térauda rievsiena ]82();1]2_

-Smilts 1650m’

-Grants 4()()m“v

-Skembas 250m’
-Asfaltbetons 6600m”.
Materiali un to apjomi var mainities un tiks preciz&ti biivprojekta izstrades gaita. Lai
varétu pie esosas, ka ari pie projektétas metdla rievsienas darba zonas pieklat ar
peldlidzekliem. ir nepiecieSams veikt grunts padzilinasanu 1idz 3m dzilumam. Vienlaicigi
ar grunts padzilinasanas darbiem tiks veikti ostas akvatorijas dzelzsbetona fasades
virsmas remonta darbi zem transporta estakades.
Paredzamais bavniecibas atkritumu apjoms 6000m”.
Bavniecibas atkritumu apjoms tiks precizéts buvprojekta izstrades gaita un dalu no
bavniecibas atkritumiem planots izmantot mola galvas seguma izveidoSanai un
atjaunosanai.
Apjoma zina Paredz&ta darbiba nav vértSjama ka tada. kas izraisis nozimigas un plasas
Iidz8ingjas vides parmainas. Paredzétas darbibas ietekme uz vidi atbilstosi Sim krit€rijam
nav nozimiga un kompleksa. Ta nav saistita ar reljefa izmainam. hidrologiska rezima
mainu. 17dz8$ingja zemes izmanto$anas veida mainu. Darbibas vieta aiznem nelielu dalu no
Ventspils ostas teritorijas.

1.2. Paredzétas darbibas un citu darbibu savstarpéja un kopéja ietekme.

saimnieciskajai darbibai. nodro$inot kugu uznemsanu un to apkalposanu. savukart A pusé
atrodas ripniecibas teritorija.

Péc paredzétas darbibas realizacijas Darbibas vietas izmantosanas veids nemainisies.
letekmei paklauta teritorija vért€jama ka neliela, jo arpus Darbibas vietas teritorijas
Darbibas ierosinatajs neparedz nekadas aktivitates.

Piebrauks$anu Iidz Darbibas vietai nodrosina esosie piebraucamie celi.

Paredzéta darbiba nav saistita ar papildus infrastruktiras objektu biivniecibu arpus
nekustama TpaSuma robezas.

Darbibas ierosinatajs norada. ka bavniecibas laika paredzams islaicigs troksnis Iidz 100
decibeliem un vibracija no buvmasinam. Baves ekspluatacijas laika paredzams islaicigs
troksnis Iidz 85 decibeliem un darba laika troksnis lidz 50 decibeliem. Troksnis, ko
veidos Paredzéta darbiba, parklasies jau ar esoSo trokspu fonu. kas veidojas ostas
teritorija esoSo uzpnémumu saimnieciskas darbibas rezultata. Darbibas ierosinataja raditais
troksnis nav izdalams no kopéja troksna limena $aja apvida un trokSpa emisijas Itmenis
netick mérits. Troksnis uz apkartéja trokspa fona ir uzskatams ka islaicigs. periodisks.
Troks$na ietekme vértéjama ka lokala. mainiga. nebttiska. nepastaviga un islaiciga.
Darbibas vietas aprobezojums ir Kapu aizsargjosla. Saskand ar Aizsargjoslu likuma
noteiktajiem aprobezojumiem Paredzéta darbiba Kapu aizsargjosla ir atlauta.

Ta ka Darbibas vieta ir eso$s mols. un tam piegulosaja teritorija ir ostas akvatorija zona.
tad nav paredzama batiska antropogénas slodzes palielinasanas uz Kapu aizsargjoslu.

Darbibas vietas piegulosa teritorija D pusé ilgstosi tiek izmantota Ventspils ostas



Sobrid nav paredzams, ka Paredz&ta darbiba radis izmainas, kuras varétu veicindt citu
saistito projektu attistibu. kuriem var biit summara un kumulativa ietekme uz vienu un to
pasu teritoriju.
Bavdarbu veiksana saskana ar o projektu neapgratinas kugu pienaksanu. apstradi un
atieSanu Ventspils Brivostas piestatné. darbu veikSanas nosacijumi tiks saskapoti ar
uznémumu vadibu. kd arT ar Ventspils brivostas kapteini. Paredz&a darbiba nav vért¢jama
ka tada. kas varCtu izraisit véra npemamu savstarpéjo un kop¢jo ietekmi ar citam tuvuma
esoSajam vai jaunam ar Paredz&to darbibu saistitam aktivitatém. Paredzétas darbibas laika
planotas aktivitates nevar radit batisku ietekmi uz I1dzsinjo un planoto teritorijas
izmanto$anu. 1@s netraucés saglabat pasreiz&jo zemes izmantosanu Darbibas vietas tiesa
tuvuma un tas apkartné.
>aredzétd darbiba ir uzskatama ka vienreizgja. neatgriezeniska ar nebitisku ilglaicigu
ietekmi un ar lokalu un patstavigu raksturu.
1.3. Dabas resursu izmantoSana.
Paredzétas darbibas realizéSanas laikd tiks izmantota smilts, grants un Skembas.
Paredz&tas darbibas un teritorijas labickartosanas darbu nodroSindSanai nepiecieSamais
grants apjoms vértéjams ki nenozimigs.
letekmes dabas resursu izmantoSanas zina. kas veidosies buvniecibas laika. vért€jamas ka
maznozimigas. patérins neliels. Tslaicigs. bez atkartoSanas.
Citi dabas resursi Paredz&tas darbibas nodrosinasanai netiks izmantoti.
letekmes dabas resursu patéripa zina. kas veidosies blivju ckspluatdcijas laikd. nav
identificjamas.
1.4. Atkritumu rasSanas.
Bivdarbu laika veidosies buvniecibas atkritumi. t.sk. demontazas, kurus nepiecieSams
savakt. saskirot un nodot atkritumu apsaimniekot@jiem. Ligumus par blivniecibas atkritumu
izvesanu no objekta atlauts noslégt tikai ar atkritumu apsaimnickosanas uzpémumiem. kas
atbilstosi Ministru kabineta 15.04.2014. noteikumu Nr.199 ~“Bivnieciba radusos atkritumu
un to parvadajumu uzskaites karttba™ prasibam, elektroniski registréjusies buvnieciba
radusos atkritumu parvadajumu uzskaites valsts informacijas sistéma (BRAPUS).
Saskana ar iesnicguma sniegto informaciju Darbibas vietd jau ir eso$i biivgruzi. Kurus
Parvaldes skatijuma nepieciesams savakt un nodot atkritumu apsaimniekotajam.
Bivniecibas laika kda maziesp&jama vértéjama degvielas noplade no mehanismiem. Pirms
Paredzétas darbibas nepiecieSsams paredz&t risinajumus. kas nodroSinds, lai naftas produkti
no izmantojamas tehnikas. atkritumi. ka arf cita veida piesarnojums nenonaktu tdeni un
aruntl.
letekmes atkritumu rasanas zina. kas veidosies Paredzétas darbibas laika. vértéjamas ka
maznozimigas. atkritumu apjoms neliels, kas raksturigs biivniecibas darbiem. letekme
uzskatama, ka neliela, Tslaiciga. parejosa.
1.5. Piesarnojums un traucéjumi.
Saskand ar Atzinumu mola atjauno$anas buvdarbi bus saistiti galvenokart ar mola
konstrukciju un Gdeniem ta tiesd mola tuvuma. Potenciala negativa ietekme ir saistama
galvenokart ar darbu radito troksni un uzdulkojumu vai cita veida piesarnojumu. kas var
ietekm@ zivju migraciju un. atseviSkos gadijumos, izraisit arT zivju un to baribas
organismu bojaeju. Padzilinasanas darbu ietekme biis saistita galvenokart ar zivju dzivotnu
parveidosanu un zivju baribas organismu bojdeju padzilinaSanas un grunts deponéSanas
ietekmétajos tidenos. Padzilinasanas darbu rezultata ir iesp&jama ari zivju bojaeja.
Lai mazinatu ietekmi uz saimnieciski izmantojamiem zivju resursiem un zivju
daudzveidibu, Darbibas ierosinatdjam jaievéro Atzinuma icklautas rekomendacijas.
Darbibas ierosindtdgjam zivju resursiem nodarito zaud&umu aprékins javeic péc darbu
pabeigsanas, balstoties uz darbu faktisko veiksanas laiku. ietekméto akvatorijas platibu un

citu pieejamo informaciju.



Piesarnojuma (uzdulkojuma) izraisitds ictekmes. ievérojot Atzinuma nosacijumus,
lespéjams samazinat.
Grunts padzilinasanas darbi tiks veikti tad¢jadi. lai §1 apjoma lielako dalu grunts
parstknétu augstas 1zturibas auduma ..aizsargcauruleés™, kuras aizsargas izveidoto biivbedr
no sanesumiem buvdarbu veikSanas laika. Paredz&ts veikt islaicigu buvbedres rakSanu, lai
nodrosinatu peldosas tehnikas piekluvi pie rievsienas izbtives zonas. grants aizvesana uz
grunts izgaztuvi jard nav paredz&ta. Parvietojama grunts ir smalka un vidgji smalka smilts.
kas nonakusi galvenokart garkrasta plismas sanesumu rezultata. Péc biivdarbu veikSanas
paredzéts demontét blakus eso$o .aizsargcauruli™ un dabigu procesu iespaida grunts atgls
sakotnéjo stavokli.
Trok$na un vibracijas ietekme. kas veidosies buvdarbu laika, ir pagaidu un Tslaiciga.
nenozimiga. ka arf vienreiz€ja un 1a neveidos batisku kop&ju summaru troksna ietekmi ar
troksni. ko rada transporta plisma pa pieguloSaja teritorija esoSo celu un ostas darbibu.
Darbibas vietas ekspluaticija nav saistita ar pastiprinatu troksnu veidosanos.
Darbibas vietai piegulo$aja teritorija atrodas objekti, kuros atrodas bistamas vielas un
notiek bistamo kravu parkrausanas darbi. taCu tie$d piestatnu tuvuma darbi. kas varétu
traucét vai apdraudét kravu parkrausanas darbus nav paredzéti. Dzelzsbetona fasades
sienas atjaunosanas darbi un koka palu rindas bojato vietu stiprinasanas darbi tiks veikti
zem transporta estakades, un So darbu veik$ana neietekmés pieejamibu piestatném un
neradis parkrausanas darbu apgriitindgjumus. Tehnologiska kanala demontazas darbi tiks
organizeti ta. lai, veicot demont&jamo dzelzsbetona elementu parvietosanu. tie nekad
neatrastos zona virs tehnologiskajiem caurulvadiem un neraditu risku to darbibai.
Maziespéjams. ka piesarnojums veidosies buvdarbu laika - naftas produktu noplides un
izmantojamo mehanismu avariju gadijumos. Buvdarbu laikd nepiecieSams nodrosinat
mehanismu ekspluataciju ta. lai netiktu piclautas degvielas noplides un tiktu novérsta
grunts un gruntsiidenu piesarnosana.
Batisks atmosfGras gaisa. virszemes tdenu. pazemes tdenu un zemes dzilu piesarnojums
un traucéjumi biivju buvniecibas un ekspluatacijas laika neveidosies.
Paredz&tas darbibas laika ietekmes piesarnojuma un traucéjumu zina nav kompleksas un
daudzveidigas.

1.6. Avariju risks.
Paredz&tas darbibas laika iesp&jamas blivtehnikas atsevisku mezglu vai cita veida avarijas.
ka rezultata var but lokals virszemes udenu — ostas akvatorijas vai Baltijas juras

piesarnojums (galvends piesarnojosas vielas — naftas produkti, ecllas un dzes¢Sanas
Skidrumi). Tadé| Paredzétas darbibas laika jabut absorbenta materialiem. lai savlaicigi

ierobezotu un savaktu piesarnojumu. kas nokluvis akvatorija.

Stipra v&ja, spécigas straumes vai vilnosanas laika Paredz¢éta darbiba butu partraucama. lai
novérstu tehnologisko avariju un piesarnojuma risku.

letekmes saistiba ar avariju un negadijumu risku ir identificgjamas, to varbiitiba ir zema,
tas uzskatamas ka lokalas ar nelielu platibu. So ietekmju parvaldibas iespgjas ir augstas.
letekmes saistiba ar avarijas riskiem vairdk ir lokdlas un nav paredzamas nozimigas un
kompleksas.

2. Paredzétas darbibas vietu un Sis vietas geografiskas ipasibas raksturojoSie faktori.
2.1. LidzSinéjais zemes izmantoSanas veids.
Planota darbibas vieta atrodas Ventspils ostas teritorija, kuras izmantoSanas veids saskana
ar Teritorijas planojumu ir ..Ostas terminalu teritorija” (OT). Péc Paredzétas darbibas
zemes gabala lictoSanas veids neizmainisies.
letekmes uz vidi aspekta Paredz&ta darbiba nav konfliktda ar paSvaldibas teritorijas
planojuma Darbibas vietai un tas apkartnei noteikto planoto izmantosanas veidu.
letekmes saistiba ar So kritériju nav kompleksas un nozimigas.



2.2.

Atticeigaja  teritorija esoSo dabas resursu relativais daudzums, kvalitate un
atjaunosanas icspéjas.
Darbibas vieta ir cilvéku saimnieciskas darbibas ictckméta. Darbibas vieta atrodas ostas
teritorija. Paredz&tas darbibas rezultata nav sagaidama tada apméra ietekme uz apkartgjo
vidi. lai biitu nepieciesams paredz&t pasakumus teritorijas kvalitates atjaunosanai.
Planotas darbibas teritorija ir maksligi veidots objekts. kas tiek izmantots ostas darbibu
nodrosindsanai. ka ari iedzivotaju un taristu pastaigu un atpltas vieta. Paredzetas darbibas
realizicija nav saistima ar vegetacijas un biotopu strukttiras izmaindm. butiskiem dabas
resursu zudumiem. Dabas resursi un to kvalitate netiks batiski ietekméti.
letekmes saistiba ar esoSo dabas resursu relativo daudzumu. kvalitati un atjaunosanas
iesp&jam ir uzskatamas ka lokala méroga. nenozimigas un nebutiskas.

Dabiskis vides absorbceijas spéja, pievérSot ipasu uzmanibu ar mezu klatajam
teritorijam.
Planotias darbibas vieta ir ostas teritorija. Darbibas vieta ir cilvéka maksligi veidota
konstrukcija — mols. kas kalpo ostas akvatorijas aizsardzibai no vilnu ietekmes.

Paredz&tas darbibas rezultata neizmainisies piegulosas tcritm‘iiaﬂ hidrologiskie apstakli.
Planotas darbibas vietas tuvuma nav meziem klatu teritoriju. Tuvakas ar mezu klatas
teritorijas atrodas ~ 2km attaluma ZA virziend no Darbibas vietas.
Nav sagaidams. ka Paredz&tas darbibas rezultata varétu pieaugt saimnieciskas darbibas
radita antropogéna slodze uz vidi.

2.4. Teritorijas, kuras piesarnojuma limenis ir augstaks, neka paredz vides kvalitates

v nnte

normativi.

Paredz&étas darbibas vieta nav registréta VSIA _Latvijas Vides. geologijas un
meteorologijas centrs™ piesarnoto un potenciali piesarnoto vietu registra.

Darbibas vieta neatrodas teritorija. kurd piesarpojuma Iimenis biitu augstaks. neka paredz
vides kvalitates normativi.

Iedzivotaju blivums attiecigaja teritorija.

Darbibas vieta atrodas Ventspils brivostas teritorija.

Darbibas vieta tieSi nerobezojas ar pilsétas blivi apdzivotu teritoriju. Tuvaka pilsétas
dzivojama apbuve atrodas ~ 1,7km no Darbibas vietas.

Paredz&to darbibu paredzéts realizét cilvéka darbibas ietekméta teritorija.

Paredzéta darbiba nav saistita ar pilsétas iedzivotaju skaita palielinaSanos.

letekme uz vidi saistiba ar $o kritériju nav vért&jama ka kompleksa un nozimiga.

2.6. Vesturiski, arheologiski un kultirvésturiski nozimigas ainavas.

Atbilstosi Teritorijas planojumam planotas darbibas vieta nav identificéta ka vésturiski.
arheologiski un kultarvésturiski nozimiga ainavu teritorija

Darbibas vietai piegulo$is teritorijas ir ostu terminalu teritorijas ar tam atbilstoSu ainavu.
Péc Paredzétas darbibas pabeigSanas eso$a ainava neizmainisies. tal nebls negativa
vizudla ietekme uz darbibai pieteiktas teritorijas ainavas estétisko vértibu.

2.7. Ipasi aizsargajamas dabas teritorijas, starptautiskas nozimes mitraji, Baltijas jaras

un Rigas jaras Ii¢a pickrastes aizsargjosla, mikroliegumi, virszemes adensobjektu

aizsargjoslas un aizsargjoslas ap pazemes iidens nemsSanas vietam.
Darbibas victa neatrodas ipaSi aizsargajama dabas teritorija, kd arl nerobezojas un
nepieklaujas tai. Tuvaka ipa$i aizsargdjama dabas teritorija - dabas liegums ,.BuSnicku
ezera krasts”. Natura 2000 teritorija no planotas darbibas vietas atrodas aptuveni 6 km
attaluma. Ta ka planotas darbibas vieta atrodas talu no dabas lieguma teritorijas. Valsts
vides dienesta Ventspils regionala parvalde (talak teksta Parvalde) uzskata. ka planota
darbiba negativi neietekmés dabas lieguma ..Busnicku ezera krasts™. Natura 2000
teritoriju. 1@ ckologisk@s funkcijas, integritati un nav pretrund ar a izveidoSanas un
aizsardzibas mérkiem. Istenojot projektu. nav paredzama butiska ietekme uz So
aizsargdjamo dabas teritoriju.



Darbibas vieta atrodas Baltijas jiiras un Rigas juras lica pickrastes krasta kdpu aizsargjosla.
Aizsargjoslu likuma 6. pants nosaka. ka Baltijas jiras un Rigas jlras lica piekrastes
aizsargjosla izveidota. lai samazindtu piesarnojuma ietekmi uz Baltijas joru. saglabatu
meza aizsargfunkcijas. noveérstu crozijas procesu attistibu. aizsargatu pxd\mx{\\ iinavas.
nodroSinatu pickrastes dabas resursu saglabaSanu un aizsardzibu, to Iidzsvarotu un ilgstosu
izmantoSanu. Ta ka Paredz&éta darbiba ir esoSa mola atjaunoSana. tad ir uzskatams, ka
Paredz¢étas darbibas laikd netiks ietekmé&ts krasta kapu erozijas process. netiks izmainita
esosa pickrastes ainava, tiks nodrosinata Sobrid esoSo pickrastes dabas resursu saglabaSana
un aizsardziba. Saskana ar Aizsargjoslu likuma 36.panta otras dalas 3) punktu Krasta kapu
aizsargjosla ir atlauta ¢ku un buivju celtnieciba vai paplasinasana, ja 1@ ir paredz&ta vietjas
pasvaldibas teritorijas planojuma un notiek pils¢tas teritorija un S§is darbibas ir saskanotas
ar attiecigo Valsts vides dienesta regionalo vides parvaldi. Konkrétaja gadijuma darbiba
atbilst Teritorijas planojuma noteiktajai planotai (atlautai) izmantoSanai - .,Ostas terminalu
teritorija” (OT).
Planotas darbibas vieta neatrodas starptautiskas nozimes mitrdjos. mikroliegumos un
aizsargjoslas ap pazemes tdens nems$anas vietam.
letekmes saistiba ar 3o kritériju nav sagaidamas kompleksas un nozimigas. Tas galvenokart
identificGjamas ar atrasanos Kapu aizsargjosla. Ka iepricks secinats, Paredzéta darbiba nav
pretrund Aizsargjoslu likuma 36.panta icklautajiem aprobezojumiem un a ir atlauta.

2.8. Ipasi aizsargdjamas sugas, to dzivotnes un Ipasi aizsargajamie biotopi.
Darbibas vieta ir cilvéka veidots objekts. Blivnieciba un bavju ekspluatacija tiek planota
apblvéta ostas teritorijas dala. kura ilgstosi tiek izmantota ka rtupniecibas objekts.
Nemot véra Dabas aizsardzibas parvaldes datu parvaldes sisttma OZOLS pieejamo
informaciju, Darbibas vieta nav sastopamas Tpasi aizsargdjamas sugas. to dzivotnes un
ipasi aizsargajamie biotopi. Ipasi aizsargdjamie biotopi atrodas 500m attdluma uz ZA no
objekta.
letekmes saistiba ar So krit€riju nav identific€jamas.

3. Paredzétas darbibas iespéjama ietekme uz vidi, ko vérté atbilstoSi likuma ,Par
ietekmes uz vidi novértéjuma” 11. panta 1., 2., un 2.! punkta noteiktajiem kritérijiem
un nemot véra paredzetas darbibas
3.1. Apjoms (ietekmei paklautas teritorijas lieclumu un cilvéku daudzumu).
Paredz&tas darbibas ietekmei paklauta teritorija ir vért€jama ka neliela.
letekmei paklauta teritorija icklaujas Ventspils pilsétas un ostas infrastruktiira.
Planota darbiba ir uzskatama ka lokala. kas neietekmés apkart esoso teritoriju. ka ari
neizmainis vides stavokli taja.

3.2.1espéjama parrobezu ietekme nav paredzama, jo paredz&éta darbibas teritorija
nepicklaujas. nerobezojas, ka arT tas ietekmes zona nav citu valstu jurisdikcija esosas
teritorijas.

3.3. Ietekmes nozimigums un kompleksums.
Paredzéta darbiba nav saistita ar butisku piesarnojuma risku ne blvniecibas. ne
ekspluatacijas laika.
Paredz&ta darbiba nav saistama ar cilvéku veselibas un drosibas risku.
Identificéto ietekmju varbutiba nav augsta. Buvdarbu laika sagaidama trokspa un
vibraciju rasanas, kuru ietekme vért€jama ka pagaidu. islaiciga. maznozimiga.
Paredzétas darbibas laika pie droSas un atbilstigas darbibas realizicijas nav
identific€jams augsnes. gruntsiidens, virszemes tidens piesarnojuma risks.
Sagaidams. ka apkart&ja vide spés absorb&t Paredzétas darbibas laika raditas ietekmes
ta. lai nerastos butiska vides kvalitates pasliktinasanas. Paredz&tas darbibas rezultata
vides standartu parkapumi nav sagaidami. Atbilstosi tehniskajiem risindgjumiem
ietekmes ir iesp¢jams uzraudzit un parvaldit.
Sagaidamas ietekmes nav komplic€tas un tadas. kas mijiedarbiba raditu summaro un
kumulativo efektu. butiskas vai plasas netie$as parmainas dabas vai socidlaja vidé vai.



kas varétu radit batisku nelabvéligu iedarbibu uz cilvéku. vina veselibu un drosibu.
biologisko daudzveidibu. augsni. gaisu., Tdeni. klimatu. ainavu. materidlajam
vértibam. kulttras un dabas mantojumu.
Paredzéta darbiba neietekmés  jutigus. Tpadi  vértigus. izzidoSus vai 1paSi
aizsargdjamus objektus.
3.4.letekmes varbutiba.
Maziesp&jama kop€ju ietekmju rasanas vai palielinasanas (troksnis. piesdarnojoso vielu
emisijas).
Sekojot 11dzi mehanismu tehniskajam stavoklim. ka arf nepielaujot degvielas nopludes.
iesp&jams noverst avarijas risku ietekmi. tdens picsarposanu.
3.5.1etekmes ilgums, biezums un atgriezeniskums.
Var nebiitiski palielinaties trok$npu ietekme biivdarbu veik3anas laika. tacu So ietekmi
ir iespéjams parvaldit un mazindt un ta bus Tslaiciga un vienreiz&ja ar partraukumiem.
lespéjama tdens uzdulkojuma raSanas un izplatiSanas. ka a7 celtniecibas kimikalijas.
naftas produktu nok|asana Gdent. 3o ietekmi ir iesp&jams parvaldit un mazinat.
Saimnieciskds darbibas raditas antropogénas slodzes picaugums vértéjams ka
nebutisks.
Paredzétas darbibas laika izraisTta ietekme ir vértéjama ka vienreiz&ja. slaiciga. tieSa
un lokala.

Secinajumi:

1.

[\

(9S]

No sakotn&ja izvértéjuma materialiem izriet, ka Paredz&ta darbiba nav pretruna Ventspils
pilsétas teritorijas planojumam.

Vértjot Paredz&to darbibu atbilstosi ietekmes uz vidi novert§juma kritérijiem. tai skaita
vértgjot Darbibas vietu. Paredzétas darbibas apjomu un risindjumus. secinams. ka
kopuma Paredz&ta darbiba un tas radia slodze uz apkartéjo vidi nav vértéjama ka batiska
vai tada. kas nozimigi ietekmé&tu apkartéjas vides procesus un traucgjumu aspekts nebas
tik nozimigs. lai papildus ietekmes sakomngjam izvertjumam veiktu arf ietekmes uz vidi
novértdjuma procediru. Butiskakie ietekmes aspekti var biit saistiti ar likuma “Par
ietekmes uz vidi novértéjumu” (talak teksta Novérté¢juma likums) 11.panta 1.punkta
datkritumu rasanas. e)piesarnojums un traucéjumi (troksnis. tdens uzdulkojums) un
Davariju risks (tehnologijas) kritérijiem Paredzétas darbibas realizacijas laika.

Paredz&éta Darbiba neatbilst Novértéjuma likuma 4.panta un 1.pielikumd noteiktajam
darbibam. kuram veicams ietekmes uz vidi novértéjums. Vadoties no Novéri&juma
likuma 11.panta krit€rijiem. ietekmes uz vidi novértéjuma nepiecieSamiba neizriet art no
lietderibas un samériguma apsvérumiem. jo iespéjamas nelabvéligds ietekmes ir
identificdjamas un to novérSanai vai mazinaSanai ir iespjams noteikt un projekta
tehniskajos risindjumos iestradat atbilstigus pasakumus. Ne parrobezu. ne citas tik
batiskas ietekmes nav identificétas, kuru rezultata biitu japieméro ietekmes uz vidi
novértéjuma procedira un konkrétaja gadijuma atbilstigais instruments sagaidamo
ietekmju uz vidi novéranai, mazinasanai un parvaldiSanai var bat Parvaldes izdodamie
tehniskie noteikumi.

Izvertéta dokumentacija:

1.

o

Darbibas ierosinatdja 06.11.2017. iesniegums ictekmes sakotngja izvértgjuma veikSanai un
tam pievienota dokumentacija: 12.12.2017. sanemta papildinformacija.

Partikas drosibas. dzivnieku veselibas un vides zinatniska instittita ..BIOR™ 15.08.2017.
zivsaimnieciskas ekspertizes atzinums Nr.30-3/973 par Ventspils brivostas Ziemelu mola
atjaunosanu.

Administrativa procesa dalibnicku viedokli: Parvalde 08.11.2017. nosttija informativo
pazinojumu Nr. 9.5.-05/1982 Ventspils pilsétas domei un biedribai “Vides aizsardzibas



klubs™. Priekslikumi un viedoklis par Paredz&to darbibu no iepriek§ minétajam institiicijam
netika sanemti.

Piemérotas tiestbu normas: Administrativa procesa likuma 5.. 6., 7.. 8.. 9.. 10., 13. un
14.pants. 55.panta 1.punkts, 65.panta tresa dala un 66. panta pirma dala: likuma ..Par ictekmes
uz vidi novért&jumu™ 3.7 panta pirmas dalas I.punkts. 4., 8.. 11., 12.. 13. pants. 2.pielikuma
I I.punkta 12)apakSpunkts: Ministru kabineta 2015. gada 13.janvara noteikumu Nr. 18
.Kartiba. kada noverté paredz&tas darbibas ietekmi uz vidi un akcepiu paredz&to darbibu™ 13.
un 13." punkts: Aizsargjoslu likums: Atkritumu apsaimnickoSanas likums.

L.émums:

Nepiemcrot ietekmes uz vidi novértéjuma procediru SIA “JUras projekts” (saskapa ar
Ventspils brivostas parvaldes pilnvaru) ierosinatajai darbibai — Ventspils brivostas Ziemelu
mola atjaunosana Ventspils. Ziemelu mols 1 (kadastra Nr. 2700 029 0156).

Sis starplémums. ar Kuru tiek atzits. ka ietekmes uz vidi novérté¢jums nav nepieciesams. nav atseviski
parsiidzams.

Direktore I. Plavina

Jankovska, 63624660
lijajankovska@vvd.gov.lv

Monke paesize
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Valsts vides dienests

VENTSPILS REGIONALA VIDES PARVALDE

Darzu iela 2. Ventspils. 1.V-3601. talr. 63625332, fakss 636233735, e-pasts ventspilsiventspils.vvd.gov.ive www.vvd.gov. v

Tehniskie noteikumi Nr.VE17TN0274
(izdoti saskana ar likuma “Par ietekmes uz vidi noveértejumu’™ 13. panta pirmo un otro dalu,
Ministru kabineta 27.01.2015. noteikumu Nr.30 ._Kartiba, kada Valsts vides dienests izdod tehniskos
noteikumus paredzétajai darbibai™ 15. punktu)

Persona. kura gatavojas
veikt darbibu:

Paredzéta darbiba:

Paredzétas darbibas norises
vieta:

Pamatojums:

Derigi Iidz 2022. gada 28. decembrim.

Ventspils brivostas parvalde, vien. reg. Nr.90000284085.
adrese: Jana iela 19. Ventspils, LV-3601. talr.63622586.

Kontakipersona: SIA “Juras projekts ™. adrese: Eksporta iela
6, Riga, LV-1010, 1alr. nr. 67842514, e-pasta adrese:

Juraswprojeki.lv.

Ventspils brivostas Ziemelu mola atjaunoSana.

Ventspils, Ziemelu mols 1 (kadastra Nr. 2700 029 0156.
Darbibas vieta atrodas Baltijas jaras un Rigas jaras lica
piekrastes krasta kapu aizsargjosla.

2017. gada 6. novembri SIA “Juras projekts” (saskana ar
Ventspils  brivostas  parvaldes 18.07.2017. pilnvaru
Nr.A/TN/DP-7.1/733) registrétais iesniegums. Valsts vides
dienesta Ventspils regionalas vides parvaldes 29.12.2017.
ietekmes sakotngjais izvértéjums Nr.VE17S10070, kura
ieklauts lémums par ictekmes wuz vidi novértéjuma
procediiras nepiemérosanu.

Vides aizsardzibas prasibas:
1. Bivniecibu veikt atbilstosi iesnieguma aprakstitajai un ictekmes sakotngja izveért&juma
izveértétajai biivniecibas iecerei (Planotos bavdarbus veikt tris kartas):

] .karta:

-Apgriezta filtra parbive.

-Tetrapodu kravumu atjaunosana uz nogazém.

-Bakas pamatnes apbeton&sana betona masivu kravuma papildinasana pie bakas.
-Elektrokabela nomaina no transformatoru stacijas Iidz navigacijas zimeli.

-Grants seguma izbuve.

2 karta:

-Jaras puses gultnes padzilinasana.

-Remonta darbu veikSana fasades sienai zem estakades.

-Metala rievsienas izbve pie mola saknes un piestatnes Nr.36 jiiras pusc.

-Eso8ds metala rievsienas pretkorozijas seguma atjaunosana.

-Dobumu aizpildisana ar betona maisiem un akmenu uzb&éruma veidoSana no juras

- 1
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-Lokalu betona maisu kravuma veidosana zem estakades. kur noveérojami bojajumi.
3 karta:
-Jauna spcka kabela kanala montaza blakus esosajam caurulém.
-Esoso speka kabelu un kanala konstrukceijas demontaza.
-Esosa asfaltbetona seguma demontiza.
-Betona elementu demontaza no caurujvadu kanala.
-Veco tehnologisko caurulvadu balstu demontaza.
-Parapeta enkuroSana, smilts iebérSana. blietéSana un Iidzinasana nobrauktuvju
ieriko3anas vietas.
-Skembu iebérsana. asfaltbetona seguma ierikoSana, drendzas atvérumu urbSana un
mark¢juma krasosana uz jaunizbtivéia asfaltbetona seguma.
Atjaunojama Ziemelu mola kopé€jais garums ir 1522m.

. Ziemelu mola atjaunoSanas darbus veikt saskand ar Partikas drosibas. dzivnieku veselibas un

vides zinatniska institita ..BIOR™ 15.08.2017. zivsaimnieciskas ekspertizes atzinuma Nr.30-

3/973 ieklautajiem nelabvéligas ietekmes uz zivju resursiem samazindsanas nosacijumiem:
2.1. lesp&ju robezas samazinat troksna emisiju un veikt pasakumus butiskas tdens
piesarnosanas riska samazinaSanai.

2. lesp@ju robezas izvairities no padzilinasanas darbiem vai. ja tas nav iesp&jams,
padzilinasanas darbus veikt iesp&jami maza platiba un to ietvaros iznemt iesp&jami
nelielu grunts daudzumu.

3. lesp&ju robezas izvairities no celotdjziviu migraciju potencidli traucéjosu darbu (darbi
Gdent. ka arT darbi. kas saistiti ar paaugstinatu trokSna limeni un tdens piesarnoSanas
risku) veikSanas laika perioda no l.oktobra lidz 15.novembrim un no l.aprila lidz
I5.maijam. Iznémuma gadijuma $adu darbu veiksana noraditaja laika perioda ir
pielaujama diennakts gaiSaja laika.

Péc darbu pabeigSanas veikt iespjamo zivju resursiem nodarita zaud&uma aprékinu

balstoties uz faktisko darbu veik$anas veidu, laiku un rekomendaciju zaud&umu

samazindanai izpildi. atbilstosi Ministru kabineta 08.05.2011. noteikumu Nr.188

.Saimnieciskas darbibas rezultata zivju resursiem nodarita zaud@uma noteikSana un

kompensacijas kartiba™ prasibam. Novértésana janem véra galvenokart zaud&jumi zivju un

ziviu baribas organismu bojaejas dél. ka ar? zaud&umi anadromo celotdjzivju dabiskas

atrazoSanas sekmju samazinasanas rezultata.

]
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4. Nodrosinat bavniecibai nepiecieSamas smilts. grants un Skembu izmantoSanu saskand ar

02.05.1996. likuma ..Par zemes dzilém™ 10.panta nosacijumiem. tai skaita:

4.1. icglt derfgos izraktenus no atradn@m. kuru izmantoSanai ir spcka eso3a atlauja vai
licence:

4.2. iegadaties derigos izraktenus no piegadatajiem. kuriem ir attiecigo derigo izraktenu
ieguves licences vai derigo izraktenu ieguves atlauja, vai dabas resursu lictoSanas
atlauja.

Nodrosinat bavju konstrukciju stabilitati, lai nepielautu to nokltSanu ostas akvatorija un

Baltijas jura.

Nodrosinat pasakumus, lai bivdarbu laika netiktu parsniegtas trokSnu emisiju pielaujamas

vértibas.

Nodrosinat droSas darba metodes, t.sk.. tehnikas un mehanismu ekspluataciju ta. lai netiktu

pielauta piesarnojuma (naftas un ellas produkti. biivniecibas atkritumi utt.) nondkSana.

izplatiSanas apkartgja vide. t.sk. molam piegulosaja ostas akvatorija un Baltijas jura. Paredzét
darbibas avarijas gadijuma un izmantot naftas produktu absorb&josus materialus.

Biivdarbu laika nepielaut apkart&jas vides piesdrnosanu ar atkritumiem.

Nodrosinat atkritumu (sadzives. bistamo). kas radusies buvdarbu laikda. nodosSanu

apsaimnickos$anai firmam, kas ir sanémusas attiecigd atkritumu veida apsaimnickoSanas

atlauju.

10. Aizliegts sajaukt bistamos atkritumus ar sadzives atkritumiem vai razoSanas atkritumiem.



11. Ligumus par blvniecibas atkritumu izveSanu no objekta atlauts noslégt tikai ar atkritumu
apsaimniekoSanas uzpémumiem. kas atbilstosi Ministru kabineta 15.04.2014. noteikumu
Nr.199 “Buavniecibda raduSos atkritumu un to parvaddjumu uzskaites Kartiba™ prasibam.
elektroniski registréjusies bavniecibd radusos atkritumu parvadajumu uzskaites valsts
informacijas sistéma (BRAPUS).

12. Gadijuma. ja So tehnisko noteikumu prasibas nevar izpildit. bGvprojekta tehniskos
risinajumus saskanot ar Valsts vides dienesta Ventspils regionalo vides parvaldi.

13. 14 dienas pirms objeckta nodosanas ekspluatacija Valsts vides dienesta Ventspils regionalaja
vides parvaldé iesniegt projektu dokumentaciju. izpilddokumentaciju un dokumentus. kas
apliecina So tehnisko noteitkumu izpildi, t.sk.:

13.1. sadzives un bistamo atkritumu. kas radusies bivniecibas procesa. nodoto
daudzumu deponéSanal vai otrreiz&jai parstradei normativajos aktos noteiktaja
kartiba:

13.2. buvniecibai izmantotas smilts. grants, Skembu ieguvi normativajos aktos
noteiktaja kartiba.

Izvértéta dokumentacija:

1. Paredzétas darbibas iesniegums uz 4 lapam:

2. Sakotngjais izvertéjums uz 9 lapaspusém:

3. lesniedz&ja sagatavota papildinformacija uz 35 lapam:

4. Partikas drosibas. dzivnicku veselibas un vides =zinatniska institita ..BIOR”

15.08.2017. atzinums Nr. 30-3/973 uz 2 lapam.

Piemérotas tiesibu normas:
1. Administrativa procesa likuma 63.panta pirmas dalas 2)punkts. 64.panta pirma dala.
63.panta ceturta dala, 66.panta pirma dala, 76.pants, 77.panta pirma dala. 79.panta
pirma dala, 89.panta pirma un otra dala:

2. Atkritumu apsaimniekoSanas likuma 4. pants. 5. pants. 14. pants, 16. pants un
17.pants;

3. Aizsargjoslu likuma 6.panta pirma dala. 36.panta otras dalas 3.punkts:

4. Buvniecibas likuma 2.pants:

5

Likuma “Par zemes dzilém™ 10. pants:

6. Teritorijas attistibas planosanas likuma 3.panta
Vides aizsardzibas likuma 3.panta pirmas dalas

8. Zvejniecibas likuma 26.panta piekta dala:

9. Ministru kabineta 15.04.2014. noteikumi Nr.199 “Bavnieciba radusos atkritumu un
to parvadajumu uzskaites kartiba™:

10. Ministru kabineta 08.05.2011. noteikumi Nr.188 ..Saimnieciskas darbibas rezultata
zivju resursiem nodarita zaud€juma noteikSana un kompensacijas kartiba™;

11. Ministru  kabineta 09.05.2017. noteikumi Nr.253 _AtseviSku inzenierbiivju
btuvnoteikumi™ 7.5. nodala un 161.punkts;

12.Ministru kabineta 07.01.2014. noteikumu Nr.16 _TrokSpa novértéSanas un
parvaldibas kartiba™ 2. pielikums:

13. Ministru kabineta 19.08.2014. noteikumu Nr.500 . Visparigie buvnoteikumi™
15.punkts:

14, Ministru kabineta 27.01.2015. noteikumi Nr.30 ..Kartiba, kada Valsts vides dienests

izdod tehniskos noteikumus paredzé&tajai darbibai™.

un 3.punkts:
.punkts:

l.

=

Procesa dalibnieku viedoklis: Valsts vides dienesta Ventspils regionala vides parvalde
(29.12.2017. ietekmes sdkotngjais izvértejums Nr.VE17S10070) secina, ka ierosinata darbiba
neatbilst likuma ..Par ietekmes uz vidi novércjumu™ 4.. 4.' pantd un 1. pielikuma noteiktajam
darbibam, kuram veicams ietekmes uz vidi novertéjums.



Tehniskajos noteikumos noteiktas vides aizsardzibas prasibas var grozit saskana ar Ministru kabineta 2015. gada
27. janvara noteikumu Nr. 30 .Karttba. kada Valsts vides dienests izdod tehniskos noteikumus paredzétai
darbibai~ 25., 26. un 27 punktu.

Sos tehniskos noteikumus var apstridét ménesa laika no ta speka stasanas dienas Vides parraudzibas valsts

biroja. lesniegumu par Administrativa akta apstridésanu saskana ar Administrativa procesa likuma (14.11.2001.)
77.pantu iesniegt Valsts vides dienesta Ventspils regionalaja vides parvalde. Darzu icla 2. Ventspili, LV-3601.

I. Plavina

Jankovska, 63624660,

lija.jankovska@vvd.gov.lv




Valsts vides dienests

VENTSPILS REGIONALA VIDES PARVALDE

Darzu iela 2. Ventspils, LV-3601. talr. 63625332, fakss 63623375, e-pasts ventspils @ ventspilsavd.gov.v, www.vvd gov. ]y

22.03.2018.

Lémums Nr. VEISVL0043

Par izmainam Tehniskajos noteikumos Nr. VE17TN0274

Adresats (iesniedzgjs):

SIA _Juaras projekts”™ (pamatojoties uz 18.07.2017. pilnvaru Nr. A/TN/DP-7.1/733 ar
Ventspils brivostas parvaldi), reg. Nr. 40103026830, adrese: Eksporta iela 6. Riga. LV-1010.
talr. nr.67842514. e-pasta adrese: juras(@projekt.lv.

Iesniedzéja prasijums:

SIA _Jaras projekts™ 05.03.2018. iesniedza Valsts vides dienesta Ventspils regionalajai
parvaldei (turpmak — Ventspils RVP) iesniegumu Par tehnisko noteikumu sapemSanu
Ventspils brivostas Ziemelu mola atjaunosanai.

Paredzétas darbibas vieta:
Ventspils. Ziemelu mols 1 (kadastra Nr. 2700 029 0156). Darbibas vieta atrodas Baltijas jlras
un Rigas juras lica piekrastes krasta kapu aizsargjosla.

Izvértéta dokumentacija:
1. lesniedzéja 05.03.2018. iesniegums Par tehnisko noteikumu sanemsanu Ventspils

brivostas Ziemelu mola atjauno$anai uz 1 lapas.

lesniedz&ja klatpievienotie AS ..Ventbunkers™ 21.02.2018. tehniskie noteikumi projekta

.Ventspils brivostas Ziemelu mola atjaunosana™ izstradei Nr.2-14/31 un skice ar

iep&jamo pagaidu caurules novietojumu uz 2 lapam.

3. Ventspils RVP 29.12.2017. izsniegtais ietekmes sakotngjais izvértgjums Nr.VE17S10070
uz 9 lappusém.

4. Ventspils RVP 29.12.2017. izsniegtie tehniskie noteikumi Nr.VEI7TN0274 uz 4
lappusém.

b

J

Faktu konstatéjums un analize:
1. Ventspils RVP 29.12.2017. sagatavoja un izsniedza ietekmes sakotngjo izvert€jumu
Nr.VE17S10070 paredz&tajai darbibai - Ventspils brivostas Ziemelu mola atjaunoSana.

2. Ventspils RVP 29.12.2017. izsniedza tehniskos noteikumus Nr.VE17TN0274 Ventspils
brivostas Ziemelu mola atjaunoSanai. kas derigi 11dz 28.12.2022.
3. lesniedzgjs 05.03.2018. iesniedza Ventspils RVP iesniegumu ar ligumu izvertét iespgjas

organiz&t pagaidu rupniecisko notekidenu attirisanas iekartu attiritd tudens novadiSanu
Baltijas jara Ventspils Ziemelu mola Ziemelu krasta. Paredz&ta pagaidu attirita tGdens
novadiSanas sistéma ar caurules spéju ne mazaku par 600 m3 stundda un ta tiks
organizéta. veidojot pagaidu pieslégumu esosajai caurulei. PEc atjaunoSanas darbu
pabeigsanas tiks atjaunots analogs caurules novietojums esosajam.



Saskana ar Ministru kabineta 27.01.2015. noteikumu Nr.30 _.Kartiba. kada Valsts vides
dienests izdod tehniskos noteikumus paredz&tajai darbibai™ 26.punktu. rehniskajos
noteikumos noraditas vides aizsardzibas prasibas dienests var grozil péc savas

iniciativas, ievérojot So noteikumu 23. punkia minétos nosacijumus. vai pamatojolies uz

iesniedzéja vai tresas personas iesniegumal.

Lémuma pienemsanas pamatojums:

Admi

nistrativa procesa likuma 70.pants.

Piemérotas tiestbu normas:

Admi
dala.

nistrativa procesa likuma 7.. 8. pants. 63.panta pirmas dalas 2)punkts. 64.panta pirma

70.panta pirma dala.

Lémums:
Valsts vides dienesta Ventspils regionala vides parvalde saskana ar Administrativa procesa
likuma 70.panta pirmaja dala noteikto. apsverot administrativa akta izdoSanas lietderibu,

1zvert

¢jot iepriek$s minétas tiesibu normas un konstatétos faktus. Administrativa procesa likuma

7.pantd noteikto tiesiskuma principu. Administrativa procesa likuma 8.panta noteikto tiesibu
normu sapratigas piemeroSanas principu nolemj: papildinat Ventspils RVP 29.12.2017.
izsniegtos tehniskos noteikumus Nr.VE17TN0274 ar papildus nosacijjumiem:

; B

2

N
B

Sis V

Tehn

Izveidot pagaidu attirita Gdens novadiSanas sistému ar caurlaides spéju ne
mazaku par 600 m3 stunda, nodroSinot attirita adens izpladi zem Gdens limena.
Caurulvada posma demontazas laika, nedrikst pielaut attirita ddens novadiSanu
Baltijas jara.

Caurulvada demontéSanas un konservacijas laika izvécléties tadus tehnologiskos
risinajumus un pielietot tadus paliglidzeklus, kas darbu veikSanas laika nepielautu
vides piesarpojumu, ka ari paredzét pasikumus vidé nonakulid piesarpojuma
savakSanai, ja rodas §ada nepiecieSamiba.

Nodrosinat AS ,Ventbunkers” ripniecisko notekiidenu attiriSanas iekartu
darbibu parbuves laika un péc dabu pabeigSanas nodroSinat ta sikotné¢jo darbibu.
Péc darbu pabeigsanas nodroSinat, lai tiktu atjaunots analogs caurules
novietojums esoSajam un savienojuma vieta biitu hermétiski noslégta.

‘alsts vides dienesta Ventspils regionalas vides parvaldes Iémums ir 29.12.2017.

isko noteikumu Nr. VE17TN0274 neatnemama sastavdala kopS lémuma spcka

stasanas briza. Tehnisko noteikumu turétaja piendkums ir uzradit So lémumu
kontroléjosam institicijam.

Atbils

tosi Administrativa procesa likuma 77.pantam $o Ventspils RVP lémumu var parsudz&t viena

ménesa laika no lémuma pienems3anas dienas Vides parraudzibas valsts biroja, iesniegumu iesniedzot
Ventspils regionalaja vides parvaldé. Darzu iela 2. Ventspils. LV-3601.

Direk

Jankoy

lija.jankovska@.vvd.gov.lv

tore: N ) I. Plavina

ska, 63624660,
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Tehniskie noteikumi 01/17

“Ventspils brivostas parvalde™

Ziemelu mols 1. Ventspilt
Ventspils brivostas Ziemelu mola atjaunoSana
SIA™Jaras projekts™ 2017.¢.24. jilija véstule Nr.01-06/26

(4 W h
12

N

ton

6.

Tehniskas dalas vaditajs

(]

le

“Ventspils brivostas par\*aldts pilnvara Nr.A/TN/DP-7.1/733 SIA
“Jaras projekts™ par minéta buvprojekta izstradi un ProjekiéSanas
uzdevums.

Planojot un izstradajot bavprojektu ~Ventspils brivostas Ziemelu mola atjaunosana™ nemt
vera sekojosus SIA . Ventamonjaks serviss™ nosactjumus:

levérot LR spéka esosos bavnormativus un citus saistosos normativos aktus:

Veicot geotehniskos izpétes darbus ievérot SIA “Ventamonjaks serviss™ droSibas prasibas
veicot darbus terminala teritorija:

Izstradajot buvprojektu nemt véra apstaklus, ka realizéjot So buvprojektu nedrikst tikt
traucéta termindla darbiba. kugu apstrade. pickluve piestatném Nr.34: Nr.35a un Nr.36:
Izstraddjot bivprojekta DOP sadalu ievértét drosibas prasibas tehnologisko caurulvadu
estakades aizsardzibai un drosai ekspluatacijai bivniecibas laika. kas atrodas tiesa
demont&jama caurulvadu kandla tuvuma:

Paredz&t esosa dzelzsbetona kabelu kanala saglabasanu vai ta parbuvi saglabdjot esoSo
augstsprieguma un zemsprieguma elektrokabelu ekspluataciju buvniecibas laika. kas ir
demontéjama tehnologiskajam caurulvadu kanala sastavdala. Tapat paredzét virszemes
kabelu konstrukciju parvietoSanu un saglabasanu:

Paredzét piebrauktuvi piestatnes Nr.34 tchnologiskajam laukumam no Ziemelu mola
transporta estakades:

Tehnisko noteikumu deriguma termins 2 gadi.

M.Janvars

Mechanikas dienesta vaditdjs : e S.Akimovs
\ ¢ >
Energétikas dienesta vaditajs F\j’?\x \J &’ V.IFjodorovs
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| VENTSPILS BRIVOSTAS PARVALDE
Tehniska nodala

Adrese: | Telefons:+371 636 22386
Janaiela 19, | Fakss:+371 636 21297
Ventspils | E-pasts: infoa vbp.Iv
LV-3601 Latvija | www portofventspils.]y

2017. gada 05.decembri Nr. T/TN/DP- f / / /157/

Ventspili.

SIA .,Ventamonjaks serviss™
Valdes loceklim
V.Vernuka kungam

{ Kopija: SIA “Jaras projekts”

Uz Nr. 06-24/rd, dat. ar 04.12.2017.
Par objektu “Ventspils brivostas Ziemelu mola atjaunosana”

Ventspils brivostas parvalde ir sanémusi SIA “Juras projekts” véstuli par SIA
.~ Ventamonjaks serviss” izvirzitajam prasibam tehniskajos noteikumos 01/17, dat. ar
07.08.2017. (turpmak — Tehniskie notetkumi) par objektu “Ventspils brivostas Ziemelu mola
atjaunosana” (turpmak — Objekts).

Ventspils brivostas parvalde informé, ka, izstradajot buvprojektu, diemzél nav
iesp&jams izpildit Tehnisko noteikumu 5.6.punktda minéto, jo darba uzdevums ietver tikai
Ziemelu mola, ka atseviSkas hidrobuves, atjauno$anu.

Ar cienu,
Tehniskas nodalas vaditajs ) M.Petrovskis

R.Dzérviniece
636 02323

Ind. A/DP-7/ 1493
Datums 05.12.2017.
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Tehniskie noteikumi ©-/17

1. Pasutitajs “Ventspils brivostas parvalde™

2. Buvniecibas vieta/adrese Ziemelu mols 1. Ventspilt

3. Darbu meérkis Ventspils brivostas Ziemelu mola atjaunosana

4. Pamats SIA™Juras projekts™ 2017.¢.24. jiilija véstule Nr.01-06/26

“Ventspils brivostas parvaldes™ pilnvara Nr.A/TN/DP-7.1/733 SIA
“Juras projekts” par minéta buvprojekta izstradi un Projektésanas
uzdevums.

N

Planojot un izstraddjot buvprojektu “Ventspils brivostas Ziemelu mola atjaunosana™ nemt
véra sekojosus SIA Ventall Terminals™ nosacijumus:

Ievérot LR spéka esoSos biivnormativus un citus saisto$os normativos aktus;

[zstradajot buvprojektu nemt vérda apstaklus, ka realiz€jot So buvprojektu nedrikst tikt
traucéta terminala darbiba, kugu apstrade, piekluve piestatném Nr.34; Nr.35a un Nr.36;
[zstradajot buvprojekta DOP sadalu ievértét drosibas prasibas tehnologisko caurulvadu
estakades aizsardzibai un drosai ekspluatacijai bavniecibas laika, kas izvietota uz Ziemelu
mola transporta estakades tie$a demontéjama caurulvadu kanala tuvuma.

i
o~

(¥4
(5]

6. Tehnisko noteikumu deriguma termins 2 gadi.

Saskanots:
SIA “Ventamonjaks serviss™ valdes loceklis

- W/

V.Vernuks

Izstradaja:
SIA “Ventamonjaks serviss™ Tehniskas dalas vaditajs M.Janvars
K DEFHZR
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SIA ,Jaras projekts”
Kopija: Valsts vides dienestam

Zivsaimnieciskd@s ekspertizes atzinums par Ventspils brivostas Ziemelu mola atjaunosanu

1. Ekspertizes pasuatitajs
SIA ,Jaras projekts”.

2. Sanemtie dokumenti
SIA ,Jaras projekts” 10.08.2017. véstule Nr.06-10/rd ar pievienotu Ventspils brivostas
parvaldes pilnvaras kopiju, situacijas shému un projektésanas uzdevumu.

3. Ekspertizes objekts

Ventspils brivostas Ziemeju mola atjaunosana.

Atbilstodi sanemtajos dokumentos noraditajam mola atjaunosanas ietvaros ir paredzéts veikt
mola gala dalas tetrapodu kravumu nogazu profila atjauno$anu, mola kermena monolitizésanu,
mola fasades sienu rievpalu pretkorozijas atjaunosanu (jlras pusé), dzelzsbetona platnu remontu
(ostas pusé) un eso$as koka paju sienas grunts necaurlaidibas nodrosinasanu (abas pusés).
Paredzéta ari tehniskd caurulvada demontaia, elektrokabela nomaina u.c. darbi. Darbi tiks veikti
gan no mola virsmas, gan peldlidzekliem. Galvenie bavmateriali ir betons, stiegrojumi, térauds un
$kembas, bojato virsmu atjaunosanai var tikt izmantoti materiali uz poliméru bazes. lzmantojamie
materiali nav precizéti, ta¢u noradits, ka tie nerada kaitéjumu videi ne blvniecibas, ne objekta
ekspluatacijas laika.

Lai nodrodinatu tehnikas piekluvi pie fasddes sienas no jlras puses, gar molu var bat
nepieciesama zemidens transejas izveidoSana. Transejas izveidoSanas ietvaros potenciali
izsmelamas grunts apjoms ir apméram 22 000 m?, tas izvietoSana planota grunts novietné jara.

4, Ekspertize

Ekspertizes veik$anai izmantoti pasQtitaja iesniegtie materiali un Partikas droSibas, dzivnieku
veselibas un vides zinatniska institGta ,BIOR” (turpmak — Institlts) dati. Ekspertize sagatavota
atbilstodi 08.05.2001. MK noteikumu Nr. 188 ,Saimnieciskas darbibas rezultata zivju resursiem
nodaritd zaudéjuma noteiksanas un kompensacijas kartiba” prasibam.

4.1. Potenciali ietekméto adenu un to ihtiofaunas raksturojums

Ventspils brivosta atrodas Ventas griva. Ostas attistibas gaitda Ventas ieteka Baltijas jara ir
stipri parveidota, Ventspils brivostas Ziemeju mols ir maksligi veidota konstrukcija, kas Ventas
grivas labo krastu nodala no Baltijas juras piekrastes. Mola garums ir aptuveni 1500 m.

Molam piegulo$o Gdenu zivju fauna ir daudzveidiga, kopéjais Seit potenciali sastopamo zivju
sugu skaits parsniedz 40. Mola tuvuma var bit sastopamas gan saldudens (rauda, asaris, zandarts
u.c.), gan jaras (plekste, renge, brétlina u.c.), gan celotajzivis (lasis, taimins, zutis, upes négis u.c.).
Lidzigi ka paréja Baltijas jaras piekrasté, arT mola tuvuma vérojama apalo jarasgrundulu invazija.
Mainigo vides apstakju dél molam piegulosajos Gdenos ir maz pastavigi dzivojoSu zivju un $o
Gdenu ihtiofauna veidojas galvenokart zivju migracijas cela.

Mola tuvuma nav nozimigu zivju narsta vietu, ta€u mola rietumu gals robeZojas ar Ventas
grivu, kas ir nozimigs celotdjzivju migracijas celS. Paréja mola dald starp molu un Ventas grivu
atrodas piestatnu akvatorijas. Anadromas celotajzivis (lasis, taimin$, vimba, salaka un upes négis,
iespéjams, ari palede un siga) Ventspils brivostas teritoriju $kérso migréjot starp baro3anas vietam




jara un narsta vietam saldGdenos. Anadromo celotdjzivju migracija uzsakas ar upes négu un
atseviSku lasu narsta migraciju vasaras vidu un noslédzas ar vimbu un upes négu narsta migraciju
maija. Migracijai ir divi — rudens un pavasara — maksimuma periodi. Rudeni (parasti oktobr7 -
novembri) lielakajai dalai anadromo sugu maksimalo intensitati sasniedz to narsta migracija.
Pavasari (galvenokart aprili un maija sakuma) norisinas lasveidigo zivju smoltu migracija uz juru, ka
ari vimbu pavasara narsta migracija. Pavasari un rudeni palielinas ari Latvijas vienigas katadromas
celotajzivs — zusa — migracijas intensitate no barosanas vietam saldudenos uz narstu Atlantijas
okedna. No paréjam celotajzivim atskirigi migracijas periodi ir salakai, kas upju grivas parasti ienak
janvari un februari. Celotajzivju migracijas intensitate parasti palielinas diennakts tumsaja laika.

4.2. Ekspertizes objekta paredzama ietekme wuz zivju resursiem un ieteikumi tas
samazinasanai

Potenciali nozimigakie mola atjaunosanas darbu nelabvéligas ietekmes faktori ir ieséjama
zivju migracijas kavésana, zivju un to baribas organismu bojaeja un zivju dzivotnu parveidoSana.
Zivju migracijas kavésana zivju resursiem var nodarit zaudéjumus cejotajzivju dabiskas atrazosanas
sekmju samazinasanas dé|, zivju bojaeja zivju resursiem nodara tieSus zaudéjumus, savukart zivju
baribas organismu bojaeja un dzivotnu parveidoSana nodara zaudé&jumus ietekméto udenu
potencialds zivsaimnieciskas produktivitates samazinasanas rezultata.

Mola atjaunos$anas bavdarbi bas saistiti galvenokart ar mola konstrukciju un ddeniem tiesa
mola tuvuma. To potenciala negativa ietekme ir saistama galvenokart ar darbu radito troksni un
uzdulkojumu vai cita veida piesarnojumu, kas var ietekmét zivju migraciju un, atseviskos
gadijumos, izraisit ar1 zivju un to baribas organismu bojaeju. Padzilinasanas darbu ietekme bus
saistita galvenokart ar zivju dzivotnu parveidoSanu un zivju baribas organismu bojaeju
padzilindsanas un grunts deponésanas ietekmétajos tdenos. Padzilinasanas darbu rezultata ir
iespéjama ari zivju bojaeja.

Zivju resursiem nodarito zaudéjumu samazinasanai Institats rekomendé:

1. iesp@ju robeZds samazinat trok$na emisiju un veikt pasakumus butiskas Gdens
piesarnosanas riska samazinasanai;

2. iespéju robeZas izvairities no padzilinasanas darbiem vai, ja tas nav iespéjams,
padzilinasanas darbus veikt iespéjami maza platiba un to ietvaros iznemt iespéjami
nelielu grunts daudzumu;

3. mola rietumu gald un 200 m gara posma no ta iespéju robezas izvairities no
celotajzivju migraciju potenciali traucéjosu darbu (darbi Gdeni, ka ari darbi, kas saistiti
ar paaugstinatu troksna limeni un Gdens piesarno3sanas risku) veikSanas laika perioda
no 1. oktobra lidz 15. novembrim un no 1. aprija lidz 15. maijam. Iznémuma gadijuma
$3du darbu veiksana noraditaja laika perioda ir pielaujami diennakts gaisaja laika.

5. Noradijumi par zivju resursiem nodarito zaudéjumu aprékinu un kompensaciju

lespéjamo zivju resursiem nodarito zaudéjumu novértésana javeic péc darbu beigam, nemot
véra faktisko darbu veiksanas veidu, laiku un rekomendaciju zaudéjumu samazinasanai izpildi.

Potenciali nozimigakie mola atjaunoSanas darbu nodarito zaudéjumu zivju resursiem veidi ir
zivju un zivju baribas organismu bojaeja, zivju dzivotnu parveidoSana un anadromo celotajzivju
dabiskas atrazosanas sekmju samazinasanas.

Zivju resursiem nodarito zaudéjumu kompensacija javeic, parskaitot aprékinato naudas
summu valsts budZeta, Zivju fonda konta.

Zivju resursu pétniecibas

departamenta vaditaja p.i. v, Ivars Putnis
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REG. NR. 60 003 179 321
PVN. NR. LV 50 003 179 321
DZINTARU 92, VENTSPILS, LATVIJA, LV-3602
TALR.: 636 02 501 FAKSS: 636 02 504
E-PASTS: ventbunkers@ventbunkers.lv

Riga, 201§.gada 21.februart Nr. 2-14/31
Uz 19.02.2018.Nr.01-06/6
SIA ,,Jiras Projekts”
Valdes priekssédétajam V.Oltam
Eksporta iela 6 , Riga, LV-1011

Par tehniskajiem noteikumiem
projekta “Ventspils brivostas Ziemelu mola atjaunosana” izstradei

. Attirita tGdens novadiSanai Baltijas jira no AS “Ventbunkers” riipniecisko notekiidenu
attirisanas iekartam tiek lietots caurulvads DNS500, kura posms aptuveni 560 m garuma
izvietots SIA “Ventamonjaks Serviss” teritorija ( krasta zona un pa Ziemelu molu).
Caurulvada zemiidens dala aptuveni 150 m garuma izvietota Baltijas jiira perpendikulari
Ziemelu molam. AS "Ventbunkers" riipniecisko notekiidenu attiriSanas iekartu darbibas
nodrosinasanai, attirita udens novadisana Baltijas jiira parasti tiek veikta 3 diennaktis bez
partraukuma 3 (trTs) reizes ménesr.

2. AS "Ventbunkers" piekrit attirita idens novadiSanas caurulvada posma demontazai uz Ventspils
brivostas Ziemelu mola atjaunosanas buivdarbu laiku ar sekojoSiem nosacijumiem :

2.1. Atlauja pagaidu attrita Gdens novadiSanas sistémas izveidei jasanem ar Valsts vides
dienesta Ventspils regionalas vides parvaldes;

2.2. Pirms AS "Ventbunkers" attirita iidens novadiSanas caurulvada posma demontazas, jaizveido
pagaidu attirita tidens novadi$anas sistéma ar caurlaides sp&ju ne mazaku par 600 m® stunda;

2.3.Pagaidu attirita Gdens novadiSanas sisteémas projekts jasaskano ar AS "Ventbunkers", Valsts
vides dienesta Ventspils regionalo vides parvaldi un SIA” Ventamonjaks Serviss”;

2.4, Papildus informaciju iesp&jams sapemt no AS "Ventbunkers" notekiidenu attirisanas dalas
vaditdja Jana Legzdina (talr. nr. 636 02668, 29123050).

il
Ar cienu, e /

Valdes priekSsedetajs A. Hage

V.Skolmeisters
63602461, 29101494
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SIA “*Jras projekts™
Gertrides iela 33/35,Riga,
LV-3466

Uz Jisu 24.07.2017 Nr.01-06/23
Par tehnisko noteikumu izsniegSanu

Latvijas Jiras administracija izskatija un no kugoSanas droSibas viedokla saskano Jiisu
iesniegto projekt€Sanas uzdevumu Ventspils brivostas Ziemelu mola atjaunosanas biivprojekta
izstradei ievérojot sekojosus noteikumus:

1. Izstradajot biivprojektu, izmantot aktualu dzilumu mérjjumu plan3eti.
2. Attieciba uz mola ugunszimi ievérot Ministru kabineta noteikumus Nr.451 ** Tehniskas
prasibas navigacijas tehniskajiem lidzekliem un to darbibas nodrosinasanas kartiba’’.
3. Buavprojekta paredzét darbu organizacijas projekta dalu, kura aprakstit dro3as
kugosanas nodrosinasanas pasakumus biivdarbu veik3anas laika.
4. Buvprojekta izstradé ievérot LR spéka eso3os bivnormativus un Ventspils brivostas
noteikumus (18.04.2012. Ventspils pilsétas domes saistoSie noteikumi Nr.9).
5. Buvprojektu pirms iesniegSanas akceptéSanai Latvijas Jaras administracija saskanot ar
Ventspils brivostas kapteini.
x’,:’f.»
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f
/ / oy
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VENTSPILS BRIVOSTAS PARVALDE

Udenslidéju grupa ,NEPTUNS”

Adrese: | Telefons: + 371 26450478, Fakss: + 371 63621297
Janaiela 19, Ventspils | E-pasts: info@vbp.lv
LV-3601, Latvija | www.portofventspils.lv

2018.03.26. Ventspils

AKTS
Objekts: Ventspils osta. Ziemelu mols.
Pasatitajs: VBOP, Tehniska nodala, Bavinzenieris V. Bursakovska. Jiras projekts, projekta vaditajs V. Olts
Udenslidéju darbi: 2018.03.08 - 22. Ziemelu mola zemiidens dalas apseko$ana. Darbi tika veikti saskana ar
tehnisko uzdevumu no 2018.03.06.

1. Apsekojamas zonas zem transporta estakades:

Siena izveidota no koka paliem ar dzelzsbetona masiviem virs tiem.

Koka palu mehaniskais nodilums iidens mainigaja zona lidz 80%.

Piestatnes Nr. 35A un koka palu rindas saduru vieta aiztaisita ar betonu maisos, stavoklis apmierinoss.

Iecirknis PK 1430 — PK 4+50.
o PK 1+42, tris koka pali salauzti, tuk§ums aiz tiem.

Iecirknis PK 5+27 — PK 8+40.
e PK 3+77, divi koka pali salauzti, akmens nobrukums.
o PK 7+53, viens koka palis salauzts, akmens nobrukums.

2. Apsekojamas zonas jiiras pusé:
Aizsargsiena izveidota no térauda ierievjiem “Larsen” tipa, visi ierievji iedziti grunti:

Iecirknis PK 2+25 — PK 2+70, bez piezimém.

Iecirknis PK 4+25 — PK 5+00, bez piezimém.

Iecirknis PK 5+90 — PK 6+15, bez piezimém.

Iecirknis PK 7+00 — PK 7+70.

PK 7+35, Rievpali konstatéts defekts — izlizums ar tukSumu aiz ta.

PK 7+40, Rievpali konstatéts defekts — izluzums, iekSpusé redzami laukakmeni.
Pielikumi:

Shéma Nr. 1 - Zem transporta estakades apsekotas zonas ar konstatétajiem defektiem.

Shéma Nr. 2 - Jiiras pusés iecirknis ar konstatétiem defektiem.
Foto faili jpg 67gab.

VBOP vecakais tidenslidéjs: S R D. Lapins, mob.t: + 37126450478
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1. IEVADS.

Pamatojoties uz ligumu Nr. P7/2018, noslégtu starp SIA “Juaras projekts

(Pasutitajs) un SIA “Geo Eksperts” (Izpilditajs), SIA “Geo Eksperts” veica
eso8as geologiskas informacijas datu anahzi un izvértéSanu Ventspils
Ziemelu mola iecirkni, kuram paredzéti rekonstrukcijas darbi.

Esosa Ziemelu mola rekonstrukcijas ietvaros ir paredzéti sekojosi bavdarbi:

Elektrokabelu parneSana no demontéjama caurulvadu tehnologiska
kanala uz transporta estakadi

Tehnologiska caurulvadu kanala demontaza

Tetrapodu kravuma atjaunosana lidz pases datiem un daléja
paaugstinasana

Betona masivu kravuma papildinasana pie mola galvas

Apgriezta filtra parbave pie 36. piestatnes aizmugures dalas
Blvbedres rakSana [1dz -2.8m metala rievsienas uzstadiSanas darbiem
pie 36. piestatnes

Metala rievsienas uzstadiSana 2 iecirknos no juras puses - pie mola
saknes un pie 36. piestatnes (pie mola saknes veido Skembu
uzbé&rumu, lai varétu stradat no sauszemes)

Mola kermena monolitizéSana (dobumu pildiSana ar betonu)
Brauktuves iertkoSana uz mola péc tehnologiska kanala demontazas
Betona virsmu remonta darbi zem transporta estakades

Grants seguma atjauno$ana no vilnu atvairsienas lidz mola bakai

Esosa parskata sagatavoSanas mérkis — pamatojoties uz agrak veiktajiem
geologiskajiem pétijumiem Ziemelu molam pieguloSaja teritorija, izvértét visu
pieejamo geologisko informaciju par grunts slaniem, to uzbdvi un slanu
Tpasibam, un sniegt vértéjumu, vai St informacija ir izmantojama ari esosajos
Ziemelu mola rekonstrukcijas projekta darbos.

EsoSa parskata sagatavoSanas darbos izmantoti materiali no 5 dazadiem
agrakajos gados veiktajiem objektiem, kuri bija pieejami dazados arhivos:

1)

2)

3)

4)

5)

AS “BMGS” 2001.gada atskaite — “Open Area behind the Northern
mole at Ventspils Port”. Atbilst izpétes punkti A1+A3 zemak esoSaja
bilde.

SIA “Balt-Ost-Geo” 2003.gada atskaite — “SeSu rezervuaru bavvieta
Ventspils osta, Ziemelu mola rajona”. Atbilst punkts F1 zemak esoSaja
bilde.

AS “BMGS” 2008.gada papildus geotehniskie pétijumi objekta
“Ventspils brivostas 3.mulina remonts”. Atbilst punkts B1 zemak
esosaja bilde.

AS ‘BMGS” 2013.gada atskaite — “Ventspils brivostas piestatnu Nr.20,
34, un 36 renovacija Ventspils brivostas teritorija”. Atbilst izpétes punkti
C1+C5 zemak esosaja bildé.

SIA “Firma L4” 2014.gada atskaite — “Geotehniskas izpétes darbi
objekta ,Ventamonjaks serviss”, VentspilT”. Atbilst izpétes punkti D1+D4
zemak esoS$aja bildé.

SIA “Vides Konsultaciju Birojs” 2015.gada atskaite — “Projektéjamais
terminalis Ziemelu mola teritorija, Ventspil”. Atbilst izpétes punkii

E1+E3 zemak esos$aja bildé.



Zemak esoSaja attéla Nr.1 paraditi izpétes punkti, kas izvietoti tieSa tuvuma
Ziemelu molam, un kuru datus, ar augstu ticamibas pakapi, var izmantot
esosa rekonstrukcijas projekta ietvaros.

xxxxx Satelt
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1.attéls. Agrakajos gados veikto pétijumu (izpétes punktu) apkopojums Ziemelu mola
teritorija.

2. AGRAKAJOS GADOS VEIKTO OBJEKTU ZIEMELU MOLA TERITORIJA
PARSKATS.

2.1. Objekts: Open Area behind the Northern mole at Ventspils Port.

Darbus veikusi AS “BMGS” geotehniska nodala laika posma no 2001.gada
9.maija Iidz jalijam péc Ventspils brivostas parvaldes pasatijuma.

Izpétes mérkis bija geotehnisko apstaklu noskaidroSana teritorijai aiz Ziemeu
mola (gan krasta zona, gan juras akvatorija).

Izpétes apjoms: 7 geotehniskie urbumi akvatorija, dziluma Iidz absolltajam
atzimém -15.0...-37.2 m; 1 geotehniskais urbums sauszemé Iidz -31.0 m
atzimei; 4 statiskds zondéSanas punkti (CPT) sauszemé, dziluma Iidz
absolatajam atzimém -17.4...-30.2 m, k& arT viens sparningriezes (FVT) tests
25 m dziluma.

Pavisam $is atskaites ietvaros, pétamaja laukuma izdaliti un raksturoti 11
grunts slani.

Esosa Ziemelu mola atjaunoSanas buvprojekta izstrades ietvaros, lietderigi ir
izvértet 3 izpétes punktus no minétas atskaites, jo izpétita teritorija ir liela, un
paréjo punktu informacijas attiecinasana uz Ziemelu molu zaudé savu
ticamibu. Izmantoti tika urbumu B1 (A1 attéla Nr.1) un BS (A2 attéla Nr.1), ka
art zondéjuma CPT1 (A3 attéla Nr.1) dati.

Urbums B1 (A1 1.attéla) veikts Baltijas jlras akvatorija. Udens dzilums
punkta bija 5.6 m, savukart urbuma apak$as atzime bija -37.2 m.



Juras gultné jeb urbuma augséja dalad (no atzimém -5.6 m lidz -9.9 m) tika
konstatéta smalka smilts, ar nelielu grants piejaukumu, no irdenas lidz blivai.
Talak griezuma, no atzimes -9.9 m lidz -30.9 m, fikséta ievérojama biezuma
malsmilts slankopa, siksti plastiskas [idz cietas konsistences, péc visam
pazimém — moréna (ar oliem un granti 5-7%).

No atzimes -30.9 m lidz -35.8 m, fikséta smalka smilts, ar nelielu grants
piejaukumu, bliva.

Savukart griezuma lejasdala, no atzimém -35.8 m [idz -37.2 m, atklati
Vidusdevona pamatiezi — smalka smilts, bliva (iespéjams — necementéts
smilSakmens).

Urbums B5 (A2 1.attéla) veikts Baltijas jlras akvatorija. Udens dzilums
punkta bija 3.5 m, savukart urbuma apak$as atzime bija -15.5 m.

Juras gultné jeb urbuma augséja dalad (no atzimém -3.5 m lidz -6.8 m) tika
konstatéta smalka smilts, ar nelielu grants piejaukumu, no irdenas lidz blivai.
Talak griezuma, no atzimes -6.8 m [idz izpétitajam dzilumam -15.5 m, fikséts
puteklaina mala slanis, mikstas lidz puscietas konsistences, ar raksturigam 5-
6 mm puteklu un organikas (kadras) kartinam.

Zondéjums CPT1 (A3 1.attéla) veikts Baltijas juras krasta dala, [1dz ar ddens
ITmeni, tdpéc virsmas atzime $Saja punkta ir 0 m. Zondéjuma CPT1 apaksas
atzime bija -28.1 m.

Zondéjuma augsdalu, no atzimes 0 m lidz -4.05 m, veido rupja, nedaudz
grantaina smilts, bliva.

Smilsaina slankopa turpinas no -4.05 m lidz -10.54 m, ko veido vid&ji rupja un
smalka smilts, nedaudz grantaina, galvenokart bliva.

Griezuma, no atzimes -10.54 m lidz -16.2 m, fikséts puteklaina mala slanis,
mikstas lidz puscietas konsistences, ar raksturigdm 5-6 mm puteklu un
organikas (kudras) kartinam.

Talak griezuma, no atzimes -16.2 m lidz izpétitajam dzilumam -28.1 m, fikséts
mala slanis, mikstas lidz puscietas konsistences, ar planam (1-3 mm) puteklu
kartinam.

2.2. Objekts: SeSu rezervuaru blvvieta Ventspils osta, Ziemelu mola
rajona.

Darbus veikusi SIA “Balt-Ost-Geo” perioda no 2003.gad julija lidz decembrim
péc AS “Ventamonjaks” pasutijuma.

Uz esosa parskata sagatavosSanas bridi, SIA “Geo Eksperts” ricibd nonaca
tikai fragmenti no “Balt-Ost-Geo” atskaites (novietojuma plans, atseviski
grundu geotehniskie griezumi, grunts 1pasibu tabula), tapéc pilnvértiga
informacija par Siem pétijumiem nav pieejama.

Tomeér atseviSku urbumu izvietojuma vietas ir viegli identificéjamas, un dati
par tiem ir ieklauti esoSaja parskata. 1zmantoti tika urbumu Nr.114 (F1 attéla
Nr.1) dati.

Urbums Nr.114 (F1 1.attéla) izpildits 22 m dziluma, ta virsmas atzime bija
+4.0 m, savukart urbuma apaksas atzime bija -18.0 m.

Urbuma augséjo dalu (no atzimém 4.0 m lidz -3.0 m) veido uzbérta grunts —
parsvara smalka smilts, ar grants un olu ieslégumiem, vidé&ji bliva un bliva.
Zem uzbéruma, no atzimém -3.0 m lidz -8.3 m, iegul smilSaina slankopa —
smalka smilts, ar nelielu grants, olu un Skembu ieslégumiem, ar zemu
organikas saturu, no vidéji blivas lidz blivai.



Talak griezuma (no -8.3 m Iidz -14.7 m) fikséta morénas malsmilts, plastiskas
konsistences (retak cieta), ar planam smilts kartinam.

Savukart no atzimes -14.7 m lidz izpétitajam dzilumam -18.0 m, fikséta
puteklaina smilts, bliva, ar neliela biezuma morénas malsmilts starpkartu.

2.3. Objekts: Ventspils brivostas 3.mulina remonts.

Darbus veikusi AS “BMGS” geotehniskd nodala 2008.gada februari, ka
papildus geotehniskas izpétes darbus 3.mulina remonta ietvaros.

Papildus izpétes mérkis bija grunts slanu uzbdves un orientéjoSa slanu
ipasSibu noteikSana, kas batu pietiekosi stiprinajuma enkuru ieblves dziluma
noskaidroSanai.

So darbu ietvaros veiktais urbums atrodas apméram 200 m attdluma no
Ziemelu mola, izvietots krasta zona, un ir derigs visparigai teritorijas
geologiska griezuma sapratnei.

Urbums Nr.1 (B1 1.attéla) veikts piestatnes zona, apméram 20 m attaluma no
udens linijas. Virsmas atzime urbuma punkta bija 3.5 m, savukart urbuma
apaksas atzime bija -46.5 m.

Urbuma augséjo dalu (no atzimém 3.5 m lidz 0.3 m) veido uzbérta grunts —
smalka smilts, ar olu ieslégumiem, vidgji bliva.

Zem uzbéruma, no atzimém 0.3 m lidz -5.7 m, iegul smilSaind slankopa —
grantaina un smalka smilts, ar olu ieslégumiem, no vidgji blivas lidz blivai.
Talak griezuma seko ievérojama malaino grunsu slankopa: no -5.7 m lidz
-19.1 m — malsmilts plastiska, ar planam smilts kartinam; no -19.1 m lidz -24.5
m — mals miksti [1dz siksti plastisks; no -24.5 m lidz -33.3 m — morénas
malsmilts, plastiska, ar oliem un smilts starpkartam un piejaukumu.

Intervala no -33.3 m I[idz -39.8 m fikséta smilts smalka, vietam nedaudz
malaina, ka arT ar nelielu olu piejaukumu.

Savukart no atzimes -39.8 m lidz izpétitajam dzilumam -46.5 m, fikséta
malsmilts un smilts slanmija, vietam ar olu un grants piejaukumu.

2.4. Objekts: Ventspils brivostas piestatnu Nr.20, 34, un 36 renovacija
Ventspils brivostas teritorija.

Darbus veikusi AS “BMGS” geotehniska nodala 2013.gada janvari péc SIA
“Juras Projekts” pasatijuma.

Geotehniskas izpétes darbu galvenais uzdevums bija geotehnisko apstaklu
precizéSana uzskaitito piestatnu iecirknos, kas buatu pietiekoSi talakiem
projektéSanas darbiem.

Esosa Ziemelu mola atjaunoSanas buvprojekta izstrades ietvaros, lietderigi ir
izvertét datus par piestatné Nr.34 un Nr.36 veikto izpéti.

Izpétes apjoms: 2 Jeotehniskie urbumi mola uzbéruma jeb piestatnu zona,
dziluma lidz absolutajam atzimém -30.3...-30.4 m un 4 statiskas zondésanas
punkti (CPT), dziluma lidz absolutajam atzimém -15.5...-29.7 m.

Piestatnes Nr.34 zona veikti 2 statiskds zondéSanas punkti (C4 un C5
1.attéla). Virsmas atzimes zondéjumos: +3.3 m, savukart zond&jumu apaksas
atzime: -26.2 m un -29.7 m.

Augsdala konstatéts apméram 3 m biezs uzb&ruma slanis — smilts smalka,
irdena Iidz vidéji bliva (slana apaks$as atzime 0.0...0.1 m).



Zem uzbéruma, no atzimém 0.0...0.1 m lidz -7.7...-7.9 m, iegul smilSaina
slankopa — smalka Iidz puteklaina smilts, vidgji bliva.

Talak griezuma seko ievérojama biezuma zemas nestspéjas malaino grunsu
slankopa: ddnains smilSmals, malsmilts un mals, no plustosas Ilidz miksti
plastiskai konsistencei, ar puteklainas smilts kartinam, vietam organikas
piejaukumu. Sis vajas malaino nogulumu slankopas apaksas atzime fikséta
dziluma no -26.1 m lidz -28.9 m.

Griezuma lejasdala, no atzimém -26.1...-28.9 m, atklats puteklainas, nedaudz
malainas smilts slanis, vidéji blivs lidz blivs. Slana apaksa lidz izpétitajam
dzilumam -26.2...-29.7 m, netika sasniegta.

Piestatnes Nr.36 zona veikti 2 geotehniskie urbumi un 2 statiskas
zondésanas punkti (C1, C2 un C3 1.attéla). Virsmas atzimes $ajos izpétes
punktos mainas no +3.6 m lidz +3.7 m, savukart izpétes punktu apakSas
atzimes: no -15.5 m idz -30.4 m.

Augsdalad konstatéts apméram 3 - 6 m biezs uzbéruma slanis — smilts
grantaina, irdena Iidz vidéji bliva, ar olu piejaukumu (24-29%). Uzbéruma
slana apakSas atzime mainas no 0.6 m lidz -2.3 m (uzbé&ruma biezums
pieaug jaras virziena).

Zem uzbéruma, sakot no -2.3...0.6 m, griezuma atklata ievérojama biezuma
smilSaino grundu slankopa: puteklainas, smalkas un vidéji rupjas smiltis, no
irdenam lidz blivam, vietam ar olu un grants piejaukumu, ka art nelielu
organikas piemaisijumu. SmilSaino nogulumu slankopas apakSas atzime
fikséta dziluma no -14.4 m [idz -18.2 m.

Griezuma, no atzimes no -14.4...-182 m Ilidz -17.4...-24.4 m, fikséts
smilSmals, miksti plastisks, puteklains, ar puteklainas smilts starpkartam.
Griezuma lejasdala, no atzimém -17.4...-24.4 m, atklats puteklainas smilts
slanis, blivs, vietam ar nelielam malsmilts starpkartam. Slana apaksa lidz
izpétitajam dzilumam -23.0...-30.4 m, netika sasniegta.

2.5. Objekts: Geotehniskas izpétes darbi objekta ,Ventamonjaks
serviss”, Ventspill.

Darbus veikusi SIA “Firma L4” 2014.gada augusta péc SIA “Ventspils Nafta
Terminals” pasatijuma.

Izpétes mérkis bija noteikt projektéjamas naftas produktu caurulvadu trases
grunts un hidrogeologisko apstak|u raksturlielumus.

Darba gaita tika veikta statiska zondéSana un urbSana 12 (divpadsmit) izpétes
punktos dziluma no 3,5 lidz 38,0 m, ka arT veikta grunts paraugu testéSana
laboratorija grunts sastdva un fizikalo 1paSibu noteikSanai 26 grunts
paraugiem. Kopé€jais izpétes darbu apjoms ir 169 m, tai skaita 90 m urbSanas
darbi, 42 m statiska zondéSanas un 37 m dinamiskas zondésanas parbaudes.
No minétds atskaites, esosa Ziemelu mola atjaunoSanas buavprojekta
izstrades ietvaros, lietderigi ir izvertét datus par 4 izpétes punktiem tieSa
objekta tuvuma (paréjie punkti ievirzas dzili sauszemes dala).

Izmantoti tika urbumu Nr.9 un Nr.19 (D3 un D4 1.attéla), kd arT zondéjumu
CPT11 un CPT12 (D1 un D2 1.attéla) dati.

Urb.9 izvietots Ziemelu mola sdkuma posma, krasta dala. Virsmas atzime
8aja urbuma ir +3.80 m, urbuma dzilums 20 m (-16.2 m BAS).

Griezuma augsdala (Iidz atzimei +1.3 m) fikséts 2.1 m biezs uzbéruma slanis
— smilts smalka lidz vidéji rupja, ar granti un oliem.



Zem uzbéruma, no atzimes +1.3 m lidz -6.7 m, iegul smilSaina slankopa —
smalka I1dz vidéji rupja smilts, vidégji bliva un bliva.

Savukart no -6.7 m lidz izpétitajam dzilumam -16.2 m, atklati tikai malainie
nogulumi ar nelieliem stipribas raditajiem — mals un smilSmals, plastosas lidz
plUustosi plastiskas konsistences.

Punkti Urb.10, CPT11 un CPT12 - izvietoti uz Ziemelu mola (ta
paplasingjuma dala). Virsmas atzimes $ajos punktos mainds no +3.8 m lidz
+4.0 m, savukart punktu apaksas atzimes mainas no -6.7 m Iidz -16.2 m.
Griezuma augsdala fikséts mainiga biezuma (0.8-2.6 m) uzb&ruma slanis —
vidéji rupja smilts, vidéji bliva un bliva.

Zem uzbéruma, no atzimém +1.1...+3.1 m lidz -7.7 m, iegul smilSaina
slankopa —galvenokart puteklaina smilts, no irdenas lidz blivai.

No atzimes -7.7 m lidz izpétitajam dzilumam -16.2 m, atklati tikai malainie
nogulumi ar nelieliem stipribas raditajiem — mals, plastoSas [idz plastoSi
plastiskas konsistences.

2.6. Objekts: Projektéjamais terminalis Ziemelu mola teritorija, Ventspili.

Darbus veikusi SIA “Vides Konsultaciju Birojs” 2015.gada novembrt péc SIA
“Ventstone Complex” pasatijuma.

Darbi veikti projekt&jamai terminala €kai.

Darbu ietvaros veikti 3 izpétes punkti, kuri sastavéja no urbuma+CPT metozu
apvienojuma viena punkta.

Urbums/Zondéjums URB1/CPT1 (E2 1.attéla) veikts Ziemelu mola teritorija
no absolitas augstuma atzimes +3.8 m. Urbums veikts lidz 25 m dzilumam
lidz absol. atz. -21.2 m, savukart, zondéjums veikts lidz 11 m dzilumam, lidz
absol. atz. -7.2 m. Udens limenis no zemes virsmas fikséts pie abs. augst.
atz. 0.0 m.

Urbuma/zondéjuma augsdalad fikséta uzbérta grunts, kas sastdv no vidéji
blivas lidz loti blivas smalkas smilts, kuru parklaj uzbérts dolomitsSkembu un
asfalta slanis. Uzbértas grunts apak$éja robeza fikséta pie atzimes -0.7 m.
TieSi zem uzbéruma, lidz atzimei -9.2 m, konstatéti irdeni lidz |oti blivi
smalkas smilts nogulumi, vietam arT ar organikas piejaukumu.

Dzilak, I1dz atzimei -17.5 m konstatéta miksta morénas malsmilts, bet dziluma
intervala no atzimes -14.6 m lidz -15.7 m, Saja slani fikséts loti blivs vidéji
rupjas smilts starpslanis.

Zem 8T slana, lidz atzimei -18.0 m, konstatéts 0.5 m biezs blivas smalkas
smilts slanis, bet pétita griezuma apaksdala fikséts siksts lidz ciets morénas
smilSmals, ko veido puteklainie nogulumi ar mala un smilts piejaukumu.
Urbums/Zondéjums URB2/CPT2 (E1 1.attéla) veikts Ziemelu mola teritorija
no absolitas augstuma atzimes +3.9 m. Urbums veikts lidz 25 m dzilumam
lidz absol. atz. -21.1 m, savukart, zondéjums veikts lidz 19 m dzilumam lidz
absol. atz. -15.1 m. Udens limenis no zemes virsmas fikséts pie abs. augst.
atz. 0.0 m.

Urbuma/zond&juma augsdalu [1dz atzimei -1.2 m veido uzbérums, kas sastav
no blivas lidz loti blivas smalkas smilts slaniem. Uzbéruma augsdalu parklaj
10 cm bieza asfalta karta.

Zem uzbértas grunts, lidz atzimei -8.9 m, fikséta irdena lidz |oti bliva smalka
smilts, vietam ar organikas piejaukumu.



Dzilak, Iidz atzimei -14.6, konstatéta miksta morénas malsmilts, kas sastav no
smalkas smilts ar puteklu un mala piejaukumu.

Zem 8T slana, dziluma lidz atzimei -15.6 m, fikséts loti blivs vid&ji rupjas smilts
slanis. Zem ta, Iidz atzimei -16.5, fikséts siksts Iidz ciets morénas smilSmala
slanis ar mala un smilts piejaukumu.

Pétita griezuma apaksdala Iidz -18.9 m konstatéts blivs vidéji rupjas smilts
slanis, bet pati apakSdala sastav no siksta lidz cieta morénas smilSmala ar
puteklu, mala un smilts piejaukumu.

Urbums/Zondéjums URB3/CPT3 (E3 1.attéla) veikts Ziemelu mola teritorija
no absolitas augstuma atzimes +3.8 m. Urbums veikts Iidz 10.6 m dzilumam
lldz absol. atz. -6.8 m, savukart, zondéjums veikts lidz 10.3 m dzilumam lidz
absol. atz. -6.5 m. Udens limenis no zemes virsmas fikséts pie abs. augst.
atz. 0.0 m.

Urbuma/zondéjuma augsdalu I1dz atzimei -1.2 m veido uzbérums, kas sastav
no blivas lidz |oti blivas smalkas smilts slaniem, kurus parklaj uzbérts
dolomitskembu un asfalta slanis.

Lidz pat pétita griezuma apaksSai fikséti tikai smilSainie nogulumi. Tie sastav
no vidéji blivu Iidz loti blivu smalkas smilts slanu mijas, un vietam fikséts ari
organikas piejaukums.

3. TERITORIJA FIKSETI GRUNTS SLANI.

Izvertéjot visu geologisko informaciju, kas iegita péc iepriek$€ja nodala
uzskaitito objektu datu analizes, tika izdaliti vairaki grunts slani, kas uzskaititi
zemak. Nemot véra plaSso datu apjomu, ka ari lielos attdlumus starp
atseviSkiem izpétes punktiem, slanu apvienoSana notika saméra visparigi,
ignoréjot smilSaino grunSu granulometrisko sastavu, malaino grunsu
konsistenci, dazadu piejaukumu esamibu grunti, dazkart art smilSaino grunsu
blivumu. Slani izdaliti galvenokart pamatojoties uz grunts litologisko sastavu
(smilts, mals, malsmilts, smilSmals, utt).

Pamatojoties uz iepriekS minéto, Ziemelu mola un tam pieguloSaja teritorija,
fikséti sekojosi grunts slani (GS):

GS1 — UZBERUMS: galvenokart smalka SMILTS, retak vidéji rupja, vietam ar
grants, olu un siku Skembu ieslégumiem, vidéji bliva un bliva, vietam irdena.
Uzbértas gruntis fiksétas visos sauszemé veiktajos punktos ar mainigu
biezumu, no 1.8 m lidz ~7 m.

GS2’ — SMILTS smalka lidz puteklaina, retak vidéji rupja, vietam ar grants un
siku olu ieslégumiem, ar nelielu organikas saturu un retam starpkartam, vidéji
bliva, retak irdena.

Slanis fikséts visos sauszemé veiktajos punktos un domajams, daléji veido
virséjo grunts slani jaras gultné. Slana biezums griezumos mainas no 1.8 m
lT[dz 6.8 m.

GS2 — SMILTS smalka lidz puteklaina, retak vidéji rupja, vietam ar grants un
Siku olu ieslégumiem, bliva lidz loti bliva (vietam tuvu vidéji blivai).

Slanis fikséts visos izpétes punktos, dazados dziluma intervalos. Slana
kopé&jais biezums griezumos mainas no 3.3 m Iidz 10.9 m.



GS3 — Morénas MALSMILTS, plastiska (vietam tuvu cietai), ar grants un siku
olu piejaukumu, vietam ar planam smilts kartinam.

Slanis konstatéts izpétes punktos B1; Urb.114, Urb.1/CPT1 un Urb.2/CPT2.
Slana fiksétais biezums Sajos punktos mainas no 5.4 m lidz 19.5 m.

GS4 — Morénas SMILSMALS, sikti plastisks lidz ciets, ar grants un siku olu
piejaukumu, vietam ar planam puteklainas smilts kartinam.

Slanis konstatéts izpétes punktos B1; Urb.114, Urb.1/CPT1 un Urb.2/CPT2.
Slana fiksétais biezums Sajos punktos mainas no 0.5 m lidz 5.0 m, bet slana
apaks$éja robeza ne visos punktos tika sasniegta.

GS5 — SMILSMALS plastosi Iidz miksti plastiskas konsistences, ar zemu
organikas saturu, vietam puteklainas smilts kartinam.

Slanis konstatéts izpétes punktos IP4, IP5, IP8/Urb.2 un Urb.10. Slana
fiksétais biezums Sajos punktos mainas no 5.7 m lidz 7.5 m.

GS5 — MALSMILTS plastosa lidz plastiska, ar regularam, planam smilts
kartinam.

Slanis konstatéts izpétes punktos IP4, IP5, IP6 un Urb.10. Slana atklatais
biezums Sajos punktos mainas no 2.0 m lidz 5.9 m.

GS6 — MALS miksti plastisks, vietam ar smilSmala piejaukumu.

Dotais slanis fikséts abos zondéSanas punktos “BMGS” 2013.gada izpétes
ietvaros 34.piestatnes zona, griezuma lejasdala, ar biezumu no 6.4 m lidz 7.8
m.

GS7 — SMILTS smalka lidz puteklaina, vietam ar grants piejaukumu (lidz
5%), bliva I1dz |oti bliva (retak - tuvu vidgji blivai).

Slanis konstatéts izpétes punktos 1P4, IP5, IP8/Urb.2 un B1. Slana atklatais
biezums $Sajos punktos mainds no 0.1 m lidz 6.5 m, bet slana apaksgja
robeza visos punktos (iznemot B1) netika sasniegta.

GS8 — PAMATIEZI: vidusdevona Narvas svitas smalka SMILTS, bliva
(iespéjams — necementéts smilsakmens).

Dotais slanis fikséts tikai “BMGS” 2001.gada urbuma B1, kas izpildits jaras
akvatorija, sdkot no 35.8 m dziluma.

4. SLEDZIENS.

AtbilstoSi SIA “Juras Projekts” pasatijjumam, SIA “Geo Eksperts” veica
pieejamas geologiskas informacijas apkopos$anu un izvértéSanu teritorijai ap
Ziemelu molu, Ventspilr.

Pavisam tika izmantoti materidli no 6 dazadiem §eotehnisko pétijjumu
posmiem, ko veikuSas dazadas kompanijas, un kas sikak tika aprakstits
iepriek$éjas nodalas.
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Ka pirmais solis So darbu izpildé tika veikts apvienota izvietojuma plana
izveide, kura tiek paradi visi izpétes punkti no dazados gados veiktajiem
pétijumiem. Gandriz visiem izpétes punktiem bija atrodamas to koordinatas,
tapéc plana noraditas to vietas atbilst faktiskajam to izvietojumam. Tikai viena
gadijuma (Urb.114, Balt-Ost-Geo), urbumu nacas novietot péc dazadam
noradém topografiskaja plana. Apvienotais geologisko punktu plans ir sniegts
Pielikuma Nr.5.1.

Lai novértétu teritorijas geologisko uzbdivi, tiek rekomendéta slanu saguluma
atveidoSana griezumos. Lai izveidotu geologisko griezumu, nepiecieSama
visu eso$o slanu numeracija un apvienosSana péc lidzibas pazimém. Nemot
véra plaso datu apjomu no dazadiem izpilditajiem, ka art lielos attalumus
starp atseviSskiem izpétes punktiem, slanu apvienoSana notika sameéra
visparigi, ignoréjot smilSaino grunsu granulometrisko sastavu, malaino grunsu
konsistenci, dazadu piejaukumu esamibu grunti, dazkart art smilSaino grunsu
blivumu. Slani izdaliti galvenokart pamatojoties uz grunts litologisko sastavu
(smilts, mals, malsmilts, smilSmals, utt), pieskirot tiem brivi izvélétu
numeraciju.

NakoSais darba posms bija tadu izpétes punktu apvieno$ana geologiskajos
griezumos, kas dotu pilnvértigu informaciju gan par geologiskajiem apstakliem
jaras dala un piekrasté, gan art sniegtu informaciju par Ziemelu mola (jo 1pasi
ta paplaSinatas dalas) geologisko uzbuvi. Pavisam tika izveidoti 3 geologiskie
griezumi, kas sniegti Pielikuma Nr.5.3. Janem véra, ka ne visi plana noraditie
punkti ieklauti griezumos, ka art to, ka visas griezumos noraditas slanu
robezas, javerté ka nosacitas (galvenokart lielo attalumu starp punktiem dél).
Ar1 griezumos redzamajam piestatnes un mola konstruktivajam dalam ir tikai
ilustrativa nozime, to iestrades dzilums, konstrukciju platums, biezums nav
noradtti méroga vai péc to faktiskajiem izmé&riem.

Ka pédeéjais solis ST parskata sagatavosana bija izdalito grunts slanu fizikali —
mehanisko TpaSibu orientéjoSa aprékinasana. AprékindSana galvenokart
veikta balstoties uz Tpasibu tabulam no katras konkrétas izpétes, slanim dodot
maksimalas un minimalds parametru vértibas. Tika izvértétas ari CPT datu
vidéjas vertibas katram slanim (ja tadas bija pieejamas). lzdalito grunts slanu
apkopota fizikali — mehanisko Tpasibu tabula ir paradita Pielikuma Nr.5.2.

lzvértéjot esoSo parskatu, obligati janem véra, ka tas sagatavots péc ieprieks
izmantota standarta LBN 005-99 “InZenierizpétes noteikumi bdvnieciba”, jo
visi izmantotie materiali (iznemot “VKB” 11.2015 atskaiti) veikti laika posma
ldz 7.Eirokodeksa staSanas spéka Latvija bridim (07.2015). Visi grunsu
nosaukumi, smilts blivuma pakapes un malaino nogulumu konsistences
stadijas dotas péc LBN 005-99.

Péc visu esoSo materialu izvértéSanas un analizes, var secinat:

1) Ziemelu mola paplasSindto dalu (piestatnes Nr.36 iecirknis) veido
uzbértu grunsu slanis (GS1) — galvenokart smalka smilts, retak vidgji
rupja, ar grants, siku olu un Skembu ieslégumiem, parsvara vidéji bliva
un bliva, ar retam irdenas smilts zonam. Likumsakarigi, ka uzbéruma
slana biezums ir lielaks jdras virziena (vietam sasniedzot 6-7 m
biezumu), bet samazinas virziena uz krastu (mazakais Si slana
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fiksétais biezums — 1.8 m). STs teritorijas augsdalu veido dazada tipa
segumi gan asfalts, gan betona platnes, gan Skembas un grunts.

Ka to var labi redzét sagatavotajos geologiskajos griezumos,
geologiskad griezuma augSdalu veido dabiga saguluma smilSaino
grunsu slankopa. Slankopas augsdala galvenokart fiksétas vidgji blivas
(retak irdenas) smalkas lidz puteklainas smiltis (GS2’), vietam ar grants
un siku olu ieslegumiem, ar nelielu organikas saturu un retam
starpkartam, savukart slankopas lejasdalu — smilts smalka lidz
puteklaina (GS2), retdk vidéji rupja, vietam ar grants un siku olu
ieslégumiem, bliva ITdz loti bliva (retak tuvu vidgji blivai). STs slankopas
stipribas raditdji vietam ir loti augsti, un vairums CPT punktu tika
partraukti tieSi 8T slana augstas blivuma pakapes dél. Sis apstaklis ir
janem vera, ja rekonstrukcijas blvdarbu ietvaros paredzéta rievsienas
vai metala Caulpalu iedziSanal/iegremdésana. Pielietotas tehnikas
jaudai jabut atbilstoSai So grunsu stipribas raditaju parvaré$anai.

Pétamas teritorijas griezuma vidus un lejasdala parstavéta ar plasu
malaino nogulumu slankopu — gan morénas (glacialie) nogulumi (GS3
un GS4), gan arT dazadu Baltijas juras attistibas stadiju malainie
nogulumi (GS5, GS5 un GS6). Morénas nogulumi sikak iedaliti 2
slanos, malsmilts plastiska vietam tuvu cietai (GS3) un smilSmals siksti
plastisks lidz ciets (GS4). Morénas slaniem raksturigs grants un olu
piejaukums, k& arT retas, planas smilts starpkartinas. Morénas
nogulumi izplatiti parsvara talak jiuras akvatorijas dala un virziena uz
krastu to biezums samazinas, lidz pilniba izKiléjas un tos pilniba
nomaina citas genézes malainas gruntis. Morénas slanu stipribas
raditaji kopuma vertéjami ka sameéra augsti. Dazadu Baltijas jaras
attistibas stadiju malainie nogulumi, kurus veido slani GS5 (smilsmals
plastosi lidz miksti plastiskas konsistences, ar zemu organikas saturu,
vietam puteklainas smilts kartinam), GS5 (malsmilts plistosa lidz
plastiska, ar reqularam, planam smilts kartinam) un GS7 (mals miksti
plastisks, vietam ar smilSmala piejaukumu), kopuma var tikt raksturoti
kd zemas un nelielas stipribas gruntis. Sie slani izplatiti jdras
akvatorija, kur pakapeniski tos nomaina morénas slani, ka ari Ventas
upes deltas zona jau Ventspils pilsétas teritorija.

Dzilakajos izpétes punktos, pasu griezuma lejasdalu veido galvenokart
loti bliva puteklaina smilts (GS7) nelielu grants piejaukumu (5%).
Savukart AS “BMGS” 2001.gada urbuma B1, sdkot no -35.8 m
atzimes, fikséti pamatiezi, ko veido vidusdevona Narvas svitas smalka
smilts (GS8), bliva (iespéjams — necementéts smilSakmens).

Péc visu pieejamo geologisko materialu izvértéSanas un analizes par
Ziemelu mola un tam pieguloSo teritoriju, var secinat, ka grunts slanu
izplatiba, uzbdvé un sastava vérojama zinama vienmeériba, slani ir
izsekojami ar1 lielakos attalumos, ir vérojama izkliede fizikali —
mehanisko TpaSibu raditajos viena slana ietveros, bet tam nebls
fundamentala ietekme uz mola rekonstrukcijas procesu, tapéc ar
augstu ticamibas pakapi var apgalvot, ka doto parskatu var izmantot
projektéSanas darbu ietvaros.
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PIEZIMES:
1—17 — Geotehniska griezuma Iinija
B1/CPTL P — Izpstes punkis, AS "BMGS", 2001.g.
Urb.114 €5 — Izpétes punkts, SIA "Balt-Ost-Geo", 2003.g.
Urb.1 B — izpstes punkts, AS "BMGS", 2008.g.
IP5/Urb.8 €5 — Izpates punkts, AS "BMGS", 2013.g.
B1/CPT1 €5  — Izpétes punkts, SIA "Firma L4", 2014.g.
__ lzpetes punkts, SIA "Vides Konsultaciju
Urb.1/cPT1 B Birgjs”, 2015,
Pasdtitajs SIA “Jﬂras Projekts,, Liguma Nr.
SIA “Geo Eksperts” i reg. nr. 40103026830 712018
é Geo Jur. adrese: Palasta iela 10, Riga Eksporta iela 6, RTga LV-1010
5 ~ Ekspe rts Registracijas Nr. 40203015617 PR ————
k. t.:+ 371 29997539;
@Urbﬂ(BMGS; 2008) e-mail: info@geoeksperts.lv ,Ziemelu mols, Ventspils”
Amata nosaukums Vards,uzvards Paraksts Datums Rasé&juma nosaukums
Parbaudija: darbu vaditajs Gaitis Purenkovs 16.03.18. Geologisko punkto izvietojuma pléns
Izstradaja: sert. geotehnikis Gaitis Purenkovs 15.03.18.
Etaps Projekta sadala Rasé&juma numurs Mérogs Datums
Tehniskais projekts |Gl IP-01 M 1:2500 16.03.2018.




Objekts:

Ziemelu mols, Ventspill.

<2 Geo

~~ Eksperts

Normativie un aprékinatie grunsu fizikali-mehanisko ipasibu raditaji

SIA “Geo Eksperts™

Jur. adrese: Palasta iela 10, Riga, LV-1050

Registracyas Nr. 40203015617

Talr +371 29997539
E-pasts: info@geoeksperts Iv

www.geoeksperts Iv
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PIEZIMES:
1.79 - grunts blivums virs gruntsidens limena

Tabula sagatavota apkopojot grunts ipasibas, kas sniegtas analogiem slaniem agrakajos pétijumos.

Raditaji o’ un E’ interpretéti péc LVS EN 1997-2 (7. Eirokodekss, 2.dala) D pielikuma, vadoties péc slana aktualajiem zondéSanas (qc) raditajiem.
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APZIMEJUMI

1. Litologija

Jaras akvatorija.

Dazadi piestatnu vai mola bavkonstrukciju elementi vai virsmas segums.

UZBERUMS: galvenokart smalka SMILTS, retdk vidéiji rupja, vietdm ar
grants, olu un stku 8kembu ieslégumiem.

SMILTS smalka lidz puteklaina, retak vidéji rupja, vietam ar grants un siku olu
ieslégumiem, ar nelielu organikas saturu un retdm starpkartam, vidéji bliva, retak irdena.

SMILTS smalka lidz putekl|aina, retak vid&ji rupja, vietam ar grants un siku

olu ieslégumiem, bliva I1dz |oti bliva (vietam tuvu vidéji blivai).

Morénas MALSMILTS, plastiska (vietam tuvu cietai), ar grants
un siku olu piejaukumu, vietam ar planam smilts kartinam.

Morénas SMILSMALS, sikti plastisks lidz ciets, ar grants un siku olu
piejaukumu, vietam ar plandm puteklainas smilts kartinam.

MALSMILTS plistosa lidz plastiska, ar regularam, planam smilts kartinam.

SMILSMALS plistosi lidz miksti plastiskas konsistences, ar zemu
organikas saturu, vietdm puteklainas smilts kartinam.

MALS miksti plastisks, vietim ar smilsmala piejaukumu.

SMILTS smalka Iidz puteklaina, vietam ar grants piejaukumu (I'dz 5%).

PAMATIEZI: vidusdevona Narvas svitas smalka SMILTS (iespé&jams -
necementéts smilsakmens).

2. Smilts grundu blivuma stadijas

|I| Irdena smilts

Vid&ji bliva smilts
Bliva smilts

Slani ar zemiem
un nelieliem stipribas
raditajiem




5. PIELIKUMI

PIELIKUMS 5.1.
Geologisko punktu izvietojuma plans



5. PIELIKUMI

PIELIKUMS 5.2.
Normativie un aprékinatie grunsu fizikali-mehanisko
Ipasibu raditaji



5. PIELIKUMI

PIELIKUMS 5.3.
Geologiskie griezumi 1-1’ + 3-3’



5. PIELIKUMI

PIELIKUMS 5.4.
Geologisko griezumu apziméjumi



5. PIELIKUMI

PIELIKUMS 5.5.
Aktualie dokumenti



RS Lz%(-ss-nﬁ |

LATVIJAS BUVINZENIERU SAVIENIBAS
BUVNIECIBAS SPECIALISTU SERTIFIKACIJAS INSTITUCIJAS

BUVPRAKSES SERTIFIKATS

Nr. 20-6114

GAITIM PURENKOVAM
PK 291181-12155

Izdots saskapa ar Latvijas BivinZenieru savienibas Bivniecibas speciilistu
sertifikacijas institdcijas
2013, gada 11. decembra lémumu Nr. 377,

par patstavigas prakses tiesibam bivniecibd sekojosds atjautajis darbibas jomas:
Derigs Ir spéka

- geotehniska inZenierizpété lidz 11.12.2018  kop¢ 12.11.2008.

Sertifikats izsniegts atbilstosi LBS BSSI 2010.g. 10. februara Nolikumam
»Par biivniecibas specialistu sertificésanu”.
Sertifikata sapéméjs appémies sava darbibd ievérot Latvijas Republikas likumus
un pastdvosos bivniecibas normativus, ki ari Biavspecidlistu éffkas kodeksu.
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Ekonomikas ministrija

Brivibas iela 55, Riga, LV-1519:talr. 67013100; fakss: 67280882, e-pasts: pasts@em.gov.lv; www.em.gov.lv

LEMUMS
Riga

04.10.2016. Nr.BIS/412-BK-2.1-2016-684
Sabiedriba ar ierobeZotu atbildibu
"Geo Eksperts"
vienotais reg. Nr.40203015617
Palasta iela 10, Riga, LV-1050

Par komersanta registraciju
biivkomersantu registra

Izskatot komersanta "Sabiedriba ar ierobezotu atbildibu "Geo Eksperts""
03.10.2016. iesniegto iesniegumu registracijai biivkomersantu registra, secinaju, ka
komersants "Sabiedriba ar ierobezotu atbildibu "Geo Eksperts"" atbilst Ministru
kabineta 25.02.2014. noteikumu Nr.116 "Buvkomersantu registracijas noteikumi"
(turpmak — noteikumi) 5.punkta prasibam.

Nemot véra minéto un pamatojoties uz noteikumu 8.1.apakSpunktu,
nolemu:

registrét komersantu "Sabiedriba ar ierobezotu atbildibu "Geo Eksperts""
bivkomersantu registra, pieskirot bivkomersanta registracijas Nr.13306.
So lemumu var parsiidzét Administrativas rajona tiesas Rigas tiesu nama
(Baldones iela 1A, Riga, LV-1007) viena ménesa laika no ta speka stasanas dienas.
Saskana ar noteikumu 12.punktu biivkomersantam ir pienakums reizi gada
lidz 30.aprilim iesniegt Ekonomikas ministrija informaciju par bivkomersanta
darbibu ieprieksgja kalendara gada (noteikumu 2.pielikums).

Atbildiga amatpersona —
Buvniecibas un majoklu politikas
departamenta Sistému parvaldibas
nodalas vaditaja Santa Soida

SIS DOKUMENTS IR ELEKTRONISKI PARAKSTITS AR DROSU ELEKTRONISKO PARAKSTU UN SATUR
LAIKA ZIMOGU

R. Mijeniece, 67013049
Ruta.Majeniece@em.gov.lv



SKAIDROJOSS APRAKSTS



Bivprojekts SIA ,Juras projekts”
“Ventspils brivostas Ziemelu mola atjaunoSana” Riga, 2018. g.

SKAIDROJOSS APRAKSTS.

1. Vispariga informacija.

Ventspils brivostas Ziemelu mola atjaunoSanas biivprojekts izstradats, pamatojoties uz 2017.
gada 17. julya ligumu Nr. 17-07 ,,Biivprojekta ,,Ventspils brivostas Ziemelu mola atjaunoSana”
izstrade”. Biivprojekta pasiititajs — Ventspils brivostas parvalde, biivprojekta izstradatajs — SIA
,wJuras projekts”. Biivprojekts izstradats, pamatojoties uz Pasutitaja iesniegto ProjektéSanas
uzdevumu, agrak izstradato biivprojektu minimala sastava “Ventspils brivostas Ziemelu mola
atjaunosana” (Buvprojekts minimala sastava, SIA “Jiras projekts”, s€jums arh. Nr. MP-2183,
Riga, 2017. gads), uz buvatlauja Nr. BIS-BV-4.2-2018-17, d. 15.01.2018., ieklautajiem projek-
téSanas nosacijumiem, uz attiecigo tehnisko noteikumu un citu projekteéSanu reglament&joso
dokumentu prasibam.

Biivprojekta izstradé piedalijas SIA Inzenieru birojs “Kurbada tilti” (bGvprojekta dala “Zie-
melu mola galvas dalas tetrapodu kravuma atjaunosSana”), Rigas SIA “Olimps” (buvprojekta
“BK2”, “DZK”, “MK”, “ELT”, “VAS” un “UKT” sadalas), SIA “CHR Design Solutions”
(buvprojekta “DOP” sadala), SIA “JMI birojs” (atsevisku konstruktivo elementu aprékini).
Darbi veikti, pamatojoties uz ligumiem, kas noslégti ar SIA “Jiras projekts” par projekt€sanas
darbu izpildi.

niertopografiska plana, Latvijas normalo augstumu sistéma (LAS-2000,5), LKS-92 koordina-
tu sisteéma.

(BAS)).

Seit un turpmak atsauce uz BAS noradita tadél, ka biivprojekta plasi izmantota informacija no
Ziemelu mola pases un agrak veiktam izpétém, ka ar1 tadel, ka biivprojekta izstradaSanai
nepiecieSamie dzilumu merijumi akvatorija veikti min€taja augstumu sist€ma. Atzime «0»
BAS atbilst atzimei 0,17 m Latvijas normalo augstumu sistéma (LAS-2000,5)

Izstradajot buvprojektu, izmantoti $adi materiali (iesniedzis Pasttitajs):
— Ventspils brivostas Ziemelu mola apsekoSanas atskaite. Izstradaja SIA
»Witteveent+Bos Latvia” 2016. gada 7. decembrf,
— Ventspils brivostas Ziemelu mola un transporta estakades renovacijas skicu projekts.
Izstradaja SIA ,,GT L”, 2007. gada;
— Atskaite par Ventspils brivostas Ziemelu mola hidrotehnisko konstrukciju tehniska
stavokla apsekoSanu. Izstradaja SIA ,,GT L”, 2005. gada;
— Ventspils ostas Ziemelu mola pase. Pases aizpilditaja organizacija: SIA ,,Jiras
projekts”, Riga, 1999. gada augusts;
— Jlenmopuuunpoext. Kanurtaneusiii pemonT CeBepHoro mona. 1967. gada 20. janvaris.
Mingtie materiali glabajas Ventspils brivostas arhiva un var tikt izsniegti ieinteres€tajam orga-
nizacijam pec attieciga pieprasijuma.
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Molam dazados laika posmos izmantota dazada piketaza. Saja bavprojekta izmantota piketaza
no SIA ,,GT L” 2005. gada apsekoSanas atskaites, kas lietota ar1 2007. gada SIA “GT L” skicu
projektam “Ventspils brivostas Ziemelu mola un transporta estakades renovacijas skicu
projekts”.

Izstradajot buvprojektu, izmantoti Ziemelu mola zemiidens apsekoSanas akta dati zonai zem
transporta estakades (no ostas akvatorijas puses) un no juras puses. ApsekoSanu veica Vents-
pils brivostas fidenslidgji pec SIA “Juras projekts” uzdevuma (26.03.2018. apsekoSanas Akts
tiek pievienots).

Geotehniskie apstakli projektejama objekta zona pienemti saskana ar “Parskats par teritorijas
geologisko uzbuvi” (SIA “Geo Eksperts”, Riga, 2018. gads. Pasutitajs — SIA “Juras projekts”.
Atskaite tiek pievienota.). Parskats sagatavots, analiz€jot atskaites par daudzam izp&tém, kas
veiktas iepriek§ Ziemelu mola teritorija un ta zonas akvatorija un kuras izmantotas daudzos
projektos, kas saistiti ar Ziemelu molu un Seit esoSajam hidrotehniskajam buveém. Turklat pa-
redz&ta kontroles geotehniskas izpétes veiksana Ziemelu mola jliras pus€ — rievsienu iegrem-
desanas zona, péc tam, kad biis raditi apstakli peldlidzeklu tieSai piekluvei buvdarbu veiksa-
nas zonai (runa ir par blivbedres izveidoSanu ar meérki nodrosSinat nepiecieSamos dzilumus
peldlidzeklu piekltsanai pie projektétas metala rievsienas). Noradijumi par $adas izpétes
veiksanu doti §1 buvprojekta attiecigas nodalas. Gadijuma, ja kontroles izp&tes rezultati atskir-
sies no “Parskats par teritorijas geologisko uzbtivi” noraditajiem datiem (loti maza varbiitiba),
autoruzraudzibas kartiba tiks veikti nepiecieSamie preciz€jumi rievsienu konstruktivajos risi-
najumos.

Hidrologiskie un klimatologiskie dati pienemti péc fondu agrako gadu materialiem, tai skaita
péc biives pases datiem.

Galvenie biivobjektu raksturojoSsie lielumi

Projektgjama objekta (Ventspils brivostas Ziemelu mols) nozime ir nodroSinat droSus naviga-
cijas apstaklus osta ienakoSajiem, no ostas izejo$ajiem un piestatnés pietauvotajiem kugiem,
ka arT aizsargat ostas akvatoriju no vilniem, straumém un smilSu sanesumiem.

Biives veids — inZenierblive. Buves iedalijjums — cita inZenierbiive. Biivniecibas veids —
atjaunoSana. InZenierbiives grupa 2. (otra). EsoSais galvenais lietoSanas veids — 2151 Ostas un
kugojamie kanali. Paredz&tais galvenais lietoSanas veids — 2151 Ostas un kugojamie kanali.

Atjaunojama Ziemelu mola kopgjais garums sastada 1522 m.

Paredzamais biivniecibas atkritumu apjoms novértéts 16600 m®, t.sk. asfaltons 470m?, dzelzs-
betons 1930 m®, terauds 127 t, armatiira 385 t, smildveida sanesumi 240 m?, grunts (lieka)
11950 m?. Biivniecibas atkritumu apjoms preciz&jams biivdarbu veik3anas gaita. Dalu no
biivniecibas atkritumiem planots izmantot mola galvas seguma izveidoSanai un atjaunoSanai.

Nemot véra objekta novietojumu un ta funkciju, biivatlauja Nr. BIS-BV-4.2-2018-17 nav
izvirzitas prasibas vides pieejamibai.

Projekta dokumentacija izstradata, ievérojot Latvijas Republikas teritorija speka esoso buv-
niecibas likumdoSanu, ka arT pamatojoties uz praktisko pieredzi lidzigu objektu projektésana
un ekspluatacija.



Bivprojekts SIA ,Juras projekts”
“Ventspils brivostas Ziemelu mola atjaunoSana” Riga, 2018. g.

Dotaja biivprojekta minétie izstradajumu un materialu nosaukumi ir tikai norade uz nepiecie-
Samajam kvalitates prasibam. Saskanojot ar Pasititaju un Atbildigo projektetaju, tos var
nomainit pret izstradajumiem un materialiem ar Iidzigu vai augstaku kvalitati.

Mola konstrukcijas pamatelementi

Raksturlielums
Nr. Nosaukums pec pases pec
K. iska
P datiem faktiska biivprojekta
Mola galva,
= platums, m 12,50 12,15 12,15

" |- garums, m datu nav 14,16 14,16
— augsSas atzime, m 3,97 3,61 3,72
Vilnu atvairsiena. Tetrapodu kravums gar

2 36. piestani.

' a5 atzd datu nav mainiga, mainiga,
—  adugsasatziie, m lidz 7,58 lidz 8,58
Tetrapodu kravums no PK9+67 lidz

3 PK12+95.
L y _ mainiga, mainiga,
augsas atzime, m 6,17 5,04 6.65
Tetrapodu kravums no PK12+95 Iidz
4 mola galvai.
— augSas atzime, m lidz 5,67 m%n;?%a, meén;éga,
5 Mola fasades siena no juras puses koku palu koku palu térauda
" | no PK0O+21 Iidz PK1+22 rinda rinda rievsiena
6 Mola fasades siena no juras puses koku palu koku palu térauda
" | no PK8+37 lidz PK9+68 rinda rinda rievsiena
7. | Tehnologisko caurulvadu kanals esosais esosais tiek _
’ demont&ts

Visas augstumu atzimes tabula — Latvijas normala augstumu sistéma (LAS).
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2. Esosa situacija.

Atjaunojamais objekts atrodas zemes gabala ar kadastra Nr. 27400010001, 27000290156012,
27000290156. Ziemelu molam var piekliit no Dzintaru ielas caur SIA ,,Ventamonjaks serviss”
teritoriju. Ostas akvatorijas pusé pie mola izveidotas piestatnes Nr.34, Nr.35, Nr.35A un
Nr.36, transporta estakade un vilpu aizsargsiena.

Esosas gultnes atzimes pie Ziemelu mola ir no minus 0,5 m lidz minus 7,0 m (sk. dzilumu
uzmérjjumu karti). Galvenas slodzes buvei rada v&ja vilnoSanas iedarbiba. Domingjosie ir DR
un ZR v&ji, brazmas ar atrumu 14 m/s un vairak veido 6,24%. 1% nodroSinajuma vilpu
augstums jiiras pus€ vienads ar 4,5 m, akvatorijas pus€ — 1,0 m. Ventas straumes atrums griva
~ 0,2 m/s, jiras straumes mola galvas rajona lidz 1m/s. Ledus biezums vidg€ji lidz 0,6 m.
2005. gada SIA ,,GTL” veica detaliz€tu Ziemelu mola apsekosanu. Kops 2005. gada ir bijusas
vairakas spécigas vétras, kad v€ja brazmas piekrast€ sasniedza 31 m/s, tomér biitiski bojajumi
mola konstrukcijai netika noveroti.

Ziemelu mols uzbiivéts laika posma no 1899. lidz 1904. gadam péc inZeniera M. Sistovskova
projekta. Biives kopgjais garums ir 1522 m.

Ziemelu mola hidrotehnisko konstrukciju visa mola garuma var sadalit piecos posmos péc to
konstruktiva risinajuma.

1. posms 122 m mola saknes dala gar piestatni Nr. 34 — koka palu rinda no jiras puses PKO-
PK1+22.

1. posms no jiiras puses.

1. posma biive ir nosprostojums no divam koka palu rindam, kas iedzitas lidz atzimei minus
9,33 m (minus 9,5 m BAS) un kas savienotas sava starpa ar soli 2,0...2,5 m ar metala un koka
enkurstieniem un para satverém. Starp koka palu sienam izpildits 15-75 cm lielu akmenu
ieberums, virs kura ir virsbuives dzelzsbetona platne ar biezumu 2,0...2,2 m. Virsbiives augsas
atzime +2,37 m (+2,2 m BAS). Virsbiivei jiiras pus€ uzstadits dzelzsbetona parapets (platums
augsa 1,55 m, virsmas atzime +6,57 m (+6,4 m BAS). Mola virsbiivé ierikots tehnologisko
caurulvadu kanals ar platumu 6,6 m un augstumu 3,0 m, kas parsegts ar saliekamam
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transporta brauktuves dzelzsbetona platn€m. Braucamas dalas atzime +5,47 m (+5,3 m BAS).
Pa platnem izlikts kanals elektriskam komunikacijam, tas vienlaikus kalpo ka transporta
brauktuves apmale akvatorijas pusé. Akvatorijas pusé mola fasades siena no koka paliem
atrodas piestatnes Nr. 34 iebéruma grunti.

2. posms 716 m gar transporta estakadi starp piestatném Nr.34 un Nr.36 — metala rievsiena no
juras puses PK1+22-PK8+38.

2. POSms no jiras puses.

2. posma mola konstrukcija analogiska 1. posmam, tikai rekonstrukcijas procesa juras puse tai
izpildita metala rievsiena Larsen V, kas iegremdéta lidz atzimém no minus 1,93 m Iidz minus
7,83 m LAS (vai minus 2,1 lidz minus 8,0 m BAS). Apmale noenkurota ar soli 4,2 m ar
enkurstieniem, kuru diametrs 32 mm. Apmales ierievis pa augSu savienots ar dzelzsbetona
uzgalvi, kura platums no 1,9 m lidz 2,9 m ar projekta augsas atzimi 2,08 m LAS (vai 2,25 m
BAS). Dobums starp metala rievsienu un koka palu rindu aizbérts ar Skembam un akmeniem.

3. posms 130 m gar piestatni Nr.36 — koka palu rinda no jiiras puses PK8+38-PK9+68.

3. posms no jiiras puses.

3. posma mola konstrukcija analogiska 1. posmam.
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4. un 5. posms no PK9+68 — PK15+22.

5. posms no jiiras puses.

Mola Skersgriezums posma no PK9+68 lidz mola galvai ir ar mainigu Skérsgriezumu un
nostiprindjuma elementu izmériem. Mola pasé doti principiali griezumi ar raksturojoSiem
parametriem, tau pilnu informaciju par mola kravuma konstrukciju ta nesniedz, tapéc
atjaunoSanas risinajumu izstradei tika izmantota projekta dokumentacija “JIeCHMOPHUUIIPOEKT.
Kanutaneusiii peMoHT CeBepHoro mona. KoppektupoBka pabounx ueprexeil B COOTBETCTBUU
C pelieHreM TexHu4ekoro cosemanus 20 suBaps 1967 r.”, kas satur mola griezumus un
konstrukeiju aprekinu.

Ziemelu mola konstrukcija posma no PK9+68 Iidz mola galvai ir veidota parbiivéjot
kadreiz€jo mola kermeni, kuru ierobeZoja koka palu rindas, par masiva beruma konstrukciju,
kuru veido dazados laikos izpilditi laukakmenu un betona konstrukciju elementi.
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5. posms. 14 m - mola galvas dala, kas salikta no betona masiviem.
To no 3 pusém aizsargda betona masivu kravums PK15+8-PK15+22.

Péc konstrukcijas mola 4. un 5. posmu no PK9+68 lidz mola galvai nosaciti var iedalit 4
dalas.

1. dala. Mola galvas dala ar baku
Mola galva izveidota ka masivu kravums uz koka paksu kastem. PakSu kastes aizpilditas ar

akmens pildijumu. Gultne un bakas pamatne no juras puses ir aizsargata ar 25-45 t betona
masiviem.

Mola galvas dala ar baku.

PE15+11
atz BAS
8.00 800
£.00 £.00
400 Alevaterija 75 un 45t masii Jora +.00
2.00 AN 2.00
0.00 0.00
m/'_‘/
~2.00 ~2.00
-4.00 L Vit it —4.00
—5,00 N\—"\.M_,rf——'—"—aﬂo
—&.00 00
—10.00 ‘ -10.00
—300 —300 ~204 T 0.0 0.0 200 300 400

Mola skersgriezums galvas dala.
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EsoSajai betona virsbuivei augséja dala novérojama betona atslanosanas, plaisas un izdrupumi.
Betona masivu nogazu slipumi saskana ar projektu “Jleamopauumnpoext. Kanuranbueiii pe-
MoHT CeBepHoro mona. KoppekrupoBka pabouux 4depTex el B COOTBETCTBUU C PEIICHUEM
TexHuuekoro cosemanus 20 saBaps 1967 r.” ir 1:1, bet faktiski uzméritas nogazes 1€zenakas
~1:2.

2. dala. Galvas savienojums ar molu

Mola galvas savienojuma dala ar molu

Mola galvas savienojuma dala ar molu uz nogazém ir liels apjoms ar neliela izméra
laukakmeniem.

Mola galvas savenOJ ma vieta ar mola kereni (skats no bdkas).

3. dala. Mols posma no PK12+90 Iidz mola galvai.

Posma no PK12+90 lidz mola bakai uz brauktuves ir grants (akmenu, biivgruzu un grunts)
segums. EsoSaja seguma gar brauktuves malam veidojas grunts iegruvumi. Iegruvumu rasanas
c€lonis ir grunts izskaloSanas caur tetrapodu un betona masivu spraugam.



Bavprojekts SIA ,Juras projekts”
“Ventspils brivostas Ziemelu mola atjaunoSana” Riga, 2018. g.

Mola nogaze no jiiras puses.

Uz mola nogazes atseviS$kas vietas novietoti biivgruzi. Nogazes augseja dala saberti laukak-
meni. Saskana par projektu nogazu nostiprindjumam jabiit veidotam no 13t tetrapodiem.
Faktiski uz nogazeém izvietots liels apjoms 5t tetrapodu.



Buvprojekts SIA ,Juras projekts”
“Ventspils brivostas Ziemelu mola atjaunoSana”

Riga, 2018. g.

: Mommygn rwbpr -
e anoge! 7 -
mem;anc = Eecom 13m 200 ‘ Mempanoge
Mempancge; Eecom f - 5 |
~ \ ‘
T \ AR ‘ 1900 -

1550 — '
yn",'ﬁ“—’,,".’e.m_..;.g. 160 ¥ 3 x ~NSC =D 2
econm 3m o ge &
== 250 _, - L
Sewum~es me - SBagme
ecom 5m i acmta S
Abawnopm =
e T L
1 4

TRE eI T
Neo€ump i npobouné_gua,
\Koamve Cyiy. \
\
L) ‘ s —_—\ \\
| Komewe Becom sooxr \_Qmens Beca &

wa

Kamewo 66('0!‘4 15+ /100kr

'UeBews unu kapsepnast

Menoue fiz soem

Mola projektd ;v:kérsgriezuhis.

atz.BAS
B.00 PK14+11 8.00
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Faktiskais mola skérsgriezums ar projekta kontiru sarkanda krasa.

4. dala. Mols posma no PK9+68 lidz PK12+90.

Posma no PK9+66 Iidz PK12+90 piestatnes Nr. 36 aizmugures dala ar nostiprinajuma augsejo
dalu veidojas grunts iegruvumi. legruvumu raSanas c€lonis ir grunts izskaloSanas caur tetra-

podu un betona masivu spraugam. Tas liecina par to, ka mola pasé griezuma 5-5 uzraditais
Skembu apgrieztais filtrs ir izbiivéts nekvalitativi.

L 35+60m 50m
slatnes Nr 30 alzmugures tontonis \ )‘ L
{

3,72 -4,04

1. Vésturiskas konstrukcijas koka pali un akmenu piebérums.

2. Vélako remontu koku paju sienas )

3. Lidz 100 kg akmenu sabérums noklats ar =0,5 t laukakmeniem.
4. Brugojums no =1,0 t laukakmeniem. )

5. Savstarpéji savienoti 13 t atbalsta tetrapodi.

6. 13 t tetrapodu sametums.

7.5 t tetrapodu un betona kubu §ame§ums.

8. Cetrkartu dkembu-smilsu apgrieztais filtrs.

Skeérsgriezums 5-5 saskanda ar mola pasi.
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Esosaja seguma gar brauktuves malam veidojas grunts iegruvumi. legruvumu rasanas c€lonis
ir grunts izskaloSanas caur tetrapodu un betona masivu spraugam.

W S

Skats uz mola nogazes nostiprindjumu no jiiras puses.

Uz mola nogazes atseviS$kas vietas novietoti biivgruzi. Nogazes augseja dala saberti laukak-
meni. Saskana par projektu nogaZu nostiprinajumam jabiit veidotam no 5t tetrapodiem.
Faktiski uz nogazeém izvietots 5t tetrapodi, biivgruzi un atseviski 13t tetrapodi.

atz.BAS

8.00 PK124+ 41 8.00

6.00 6.00

4.00 J«VA‘{ 5t tetrapodi Jira 4.00

2.00 ;?il(ﬁ 2.00

0.00 N4 0.00
-2.00 \|"“\ -2.00
~4.00 —4.00

0.0 10.0 20.0 30.0 40.0

Faktiskais mola Skérsgriezums savietots ar projekta kontiiru sarkana krasa.
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Zona, kur nepiecieiams papildinat tetrapodu kravumu.

Atjaunojama iecirkni atrodas kugoSanas un navigacijas zimes (baka). Veicot buvdarbus,
nedrikst partraukt tas darbibu.

Rajona, kur paredzets veikt biivdarbus, atrodas stradajosi uznémumi — SIA “Ventall Termi-
nals”, SIA “Ventamonjaks”, SIA “Ventamonjaks serviss”, SIA “VARS”, SIA “Bio-Venta”,
kas veic vai nodro$ina kugu apkalposanu Ventspils brivostas piestatnés Nr.Nr.34, 35A un 36.
Izstradajot biivprojektu, piedavatas tadas biivdarbu organizé€Sanas metodes un veidi, kas Iidz
minimumam samazina traucgjumus stradajosajiem uznémumiem, kugu apstradei un personala
piekluvei pie piestatném Nr.Nr.34, 35A un 36. Nodrosinati pasakumi uz Ziemelu mola trans-
porta estakades esodo caurulvadu aizsardzibai un drogai ekspluatacijai. Saja projekta paredzéti
ar1 pasakumi, lai garanttu ripniecisko attiriSanas iekartu (attirito notekiidenu tdensvads
DNS500, kura posms aptuveni 560 m garuma izvietots SIA “Ventamonjaks” teritorijas Krasta
zona un pa Ziemelu molu) nepartrauktu darbibu. Attirito notekiidenu Gidensvada caurule pas-
reiz atrodas uz tehnologisko caurulvadu kanala parseguma, kuru paredz&ts demontét. Paredza-
mie blivniecibas risinajumi atbilst ieintereséto uznémumu tehnisko noteikumu prasibam.
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3. Projekta risinajumi.
3.1. Vispariga informacija.

Visus Ziemelu mola atjauno$anas biivdarbus paredzéts veikt viena karta. Saja projekta nav
paredzets izdalit biivniecibas kartas.

Atjaunojama Ziemelu mola kop€jais garums ir 1522 m. Projekt€jama objekta sastava pa-
redz€ti sekojoSie pamatdarbi:
— Ziemelu mola galvas dalas tetrapodu kravuma atjaunoSana;
— apgriezta filtra atjaunoSana (darbi sauszemg);
— 45 t betona masivu kravuma atjaunosana,;
— grants seguma brauktuves izbiive Ziemelu mola galvas dala;
— elektrokabela no Ziemelu mola bakas nomaina;
— bakas betona konstrukciju atjaunosana (bakas pamatnes apbetonéSana);
— bakas savienojuma ar molu iekartoSana ar dzelzsbetona platném;
— elektroapgades, vadibas un automatizacijas sistému kabelu izneSana no biivniecibas
zonas ar kabelu estakades izbiivi uz transporta estakades;
— terauda rievsienas izbuve no PK0+21 — PK1+22;
— terauda rievsienas izbuve no PK8+37 — PK9+68;
— fasades sienas zem transporta estakades atjaunoSana;
— t€rauda rievsienas katodaizsardziba no jiiras puses;
— tehnologisko caurulvadu kanala demontaza;
— mola kermena monolitizé€Sana;
— ekspluatacijas brauktuves (no asfaltbetona) izveidoSana demont&to tehnologisko
caurulvadu kanala vieta;
— attirito notekiidenu novadiSanas caurules parcelSana.

Biivdarbu veikSanas seciba aprakstita “Darbu organizéSanas projekts” (skat. s€jums ar. Nr.
MP-2201).

Janem véra, ka tikai péc tehnologisko caurulvadu kanala demontazas biis iesp&jams apskatit
Ziemelu mola atseviskus svarigus konstruktivos elementus, tai skaita mola virsbiives platni,
parapeta vilnu aizsargsienu no tas dienvidu puses, caurulvadu kanala dienvidu sienu. Projekte-
Sanas organizacijai biis javeic Ziemelu mola papildus apsekoSana. Pamatojoties uz $is apseko-
Sanas rezultatiem, iesp&jama atsevisku projekta risinajumu un bivdarbu apjomu precizéSana,
ka mola kermena monolitiz€Sana, ekspluatacijas brauktuves (no asfaltbetona) izveidoSana de-
montéto tehnologisko caurulvadu kanala vieta, attirito notekiidenu novadiSanas caurules par-
celSana. Lémums par projekta risinajumu vai biivdarbu apjomu izmainam japienem, piedalo-
ties Pasiititaja parstavjiem un biivuzraugam.

Apliecinam, ka, izstradajot biivprojektu, ir nemti véra ieceréta objekta “Saskidrinatas gazes
kratuves terminala, gazes caurulvadu sist€mas izblive un kogeneracijas stacijas blivnieciba
Ventspili, Ziemelu mola 1, Dzintaru iela 70, Dzintaru iela 66A, Dzintaru iela 68 (pasititajs —
SIA “Ventstone Complex”, Z.A.Meierovica bulvaris 16-2A, Riga) konceptualie risinajumi.
Realizéjot min€to ieceri, neblis nepiecieSams veikt atjaunoto Ziemelu mola konstrukciju
parbiivi.
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3.2. Ziemelu mola galvas dalas tetrapodu kravuma atjaunoSana.

Ziemelu mola galvas dalas tetrapodu kravuma atjaunosanu veic mola rietumu dala no PK9+67
lidz PK15+22. Sis darbu komplekss ietver tetrapodu kravuma atjaunosanu, 45t betona masivu
kravuma atjaunoSanu, apgriezta filtra atjaunosanu, bakas betona konstrukciju atjaunosanu
(bakas pamatnes apbeton&Sana), bakas savienojuma ar molu iekartoSanu ar dzelzsbetona
platné€m, grants seguma brauktuves izbiivi Ziemelu mola galvas dala, elektrokabela no Zieme-
lu mola bakas nomainu.

Tetrapodu kravuma atjaunoSanu veic novietojot tetrapodus ar masu 5 t un 13 t uz sagatavotas
pamatnes. Tetrapodus novieto arT gar vilgu atvairsienu akvatorijas pusé (PK12+93), kur uz
esosa tetrapodu kravuma paredzets uzstadit 5 t tetrapodus tris rindas.

Mola galvas dala ar baku — betona virsbiivei paredzets izveidot apbetongjumu, kas uzlabotu
tidens atvadi no betona konstrukcijam. Virziena uz dienvidrietumiem no bakas paredzets no-
stiprinat gultni ar 2 t elementiem un vilnu iedarbibas dziluma ar 45 t masiviem. Zem 2 t ele-
mentiem paredze€ts izbiivet izlidzinoSo sagatavoSanas kartu no akmens materiala. Mola galvas
savienojuma vieta ar mola kermeni paredz€ts pa vidu uzbetonét betona platnes 3 m platuma,
lai apkalpojoSie dienesti varétu piekliit bakai, bet gar malam uzstadit 13 t tetrapodus, lai
aizsargatu mola kodolu.

Iegruvumus mola brauktuvé paredzets atrakt un noblivét ar akmens materialu. Uz mola
brauktuves paredzets izbiivét grants segumu 3 m platuma. Pie PK14+60 paredzets paplaSina-
jums mola seguma, lai biitu iesp&jams samainities buivtehnikai. Zem grants seguma paredzgts
ieguldit elektrokabeli uz baku (skat. sejums ar Nr. MP-2197). Elektrokabeli paredzéts montét
caurule.

Lai noverstu grunts iegruvumus 36. piestatnes aizmugures dala (PK9+67+PK12+70), gar
mola nogazes nostiprinajumu paredz€ts atrakt v€sturisko molu un izbiivét apgriezta filtra
konstrukciju, tadg€jadi maksimali novérsot grunts izskalojumu veidoSanos aiz mola nogazes
konstrukcijas. Apgriezto filtru paredzéts izbivét posma, kur veérojami iesédumi
PK9+67+PK12+70.

Sis bivprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2192, bivprojekta dalas
marka — BK.

3.3. Elektroapgades, vadibas un automatizacijas sisttemu kabelu izneSana no biivniecibas
zonas ar kabelu estakades izbuivi uz transporta estakades.

S1darbu kompleksa ieklausanu bivprojekta sastava noteica nepieciesamiba nodro$inat tehno-
logisko iekartu, ugunsdrosibas sistému un sakaru un signalizacijas sistému nepartrauktu darbi-
bu Ventspils brivostas piestatnés Nr.Nr. 34, 35A un 36. Ta ka pasreiz esosie elektroapgades,
vadibas un automatizacijas sist€ému kabeli atrodas uz tehnologisko caurulvadu kanala konst-
rukcijam, kuru demontaza paredz&ta $aja projekta, pirms demontazas darbu uzsaksanas jaiz-
buve un janodod ekspluatacija jauna kabelu sistéma, kas sak darboties pirms demontazas dar-
biem.

Projektéjamo kabelu noguldiSanai paredz€ts uzbuvet jaunu kabelu estakadi, kas atradisies uz
Ziemelu mola transporta estakades. Sads risinajums izstradats kopigi ar kabelu komunikaciju
ipaSniekiem un iepriek$ saskanots projekta dokumentacijas izstrades gaitad. Sis blivprojekta
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dalas detaliz&ts apraksts dots s€jumos ar arh. NrNr. MP-2195, MP-2196, MP-2197, MP-2198,
biivprojekta dalas markas attiecigi DZK, MK, ELT un VAS.

3.4. Térauda rievsienas izbuive no PK0+21 — PK1+22.

Teérauda rievsienas nozime — aizsardziba pret koka palu turpmakiem bojajumiem Ziemelu
mola pamatng, ka arT Ziemelu mola kermena grunts-tidens necaurlaidibas nodro$inasana. Sie-
nas kopgjais garums (plana) vienads ar 101 m. Sienu izpilda no térauda GU30N markas riev-
paliem, kuru garums 8,4 m, rievsienu enkuro pie Ziemelu mola virsbiives ar térauda enkuriem
36 mm, garums 2400 mm un 2750 mm. Telpu starp rievsienu un mola kermeni aizpilda ar
smiltim, izveidojot augs€jo skembu kartu. Betona uzgalvis no betona C35/45. Rievsienas
biivniecibas darbus veic no akvatorija pie mola saknes uzbérta laukuma, kas ir savienots ar
krastu.

Sis biivprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2193, biivprojekta dalas
marka — BK1.

3.5. Térauda rievsienas izbuive no PK8+37 — PK9+68.

Terauda rievsienas nozime — aizsardziba pret koka palu turpmakiem bojajumiem Ziemelu
mola pamatng, ka arT Ziemelu mola kermena grunts-idens necaurlaidibas nodroSinasana.
Sienas kopgjais garums (plana) vienads ar 131 m. Sienu izpilda no térauda GU30N markas
rievpaliem, kuru garums 10,1 m, rievsienu enkuro pie Ziemelu mola virsbiives ar te€rauda
enkuriem @36 mm, garums 2400 mm. Telpu starp rievsienu un mola kermeni aizpilda ar
smiltim, izveidojot augs€jo Skembu kartu. Betona uzgalvis no betona C35/45. Rievsienas
biivniecibas darbus veic no akvatorijas, no mola juras puses, tam paredz€ta specialas
biivbedres izveidoSana (iegriezumi).

Sts buvprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2193, bivprojekta dalas
marka — BK1.

3.6. Terauda rievsienas katodaizsardziba no jiiras puses.

Terauda rievsienas katodaizsardziba tiek pielietota esoSajam rievsienam jiiras pus€ un no
jauna projekt€jamam sienam (PK0+21 — PK1+22 un PK8+37 — PK9+68).

Katodaizsardzibas sistéma sastav no (eso$as) teérauda rievsienas, pie kuras tiek piestiprinats
aktivaka metala (Al) sakaus@jums, kur§ darbojas ka anods. Katodaizsardzibas sisteémas
izveides darbi javeic atbilstoSi standartam LVS EN ISO 13174:2013 Ostu iekartu
katodaizsardziba un LVS EN 12473:2014 Katodaizsardzibas visparigie principi jliras tident.

Prasibas katodaizsardzibas sist€mai:
— katodaizsardzibas sist€mai janodroSina potencialu starpiba no -800 mV lidz -1050 mV
starp aizsargato virsmu un Ag/AgCl references elektrodu;
— katodaizsardzibas sistémas kalpoSanas laiks — 20 gadi.

Pirms katodaizsardzibas sist€mas piegades un uzstadiSanas biivuzn€mejs sagatavo detalizétu
darba programmu, ko saskano ar projekta autoru un kas ietver:

— katodsistemas aprékinu;

— aprekinu veic atbilstosi standartam EN 15257 sertificets specialists;
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— aprekina jaizpilda prasibas, kas dotas LVS EN ISO 13174 nodala 7.2;
— detalrasgjumus;

— uzstadiSanas procesa aprakstu un kvalitates kontroles planu;

— prasibas sistémas uzturésanai.

Sis bavprojekta dalas detalizéts apraksts dots sgjuma ar arh. Nr. MP-2200, bivprojekta dalas
marka — IS.

3.7. Tehnologisko caurulvadu kanala demontaza.

Tehnologisko caurulvadu kanala demontazu var veikt tikai péc tam, kad ir pabeigta elektro-
apgades, vadibas un automatizacijas sisteému kabelu izneSana no biivniecibas zonas ar kabelu
estakades izbiivi uz transporta estakades. Pirms demontazas uzsaksSanas iecirkni, kur noguldita
atttrito notekiidenu novadiSanas caurule, jabiit organizetai attirito notekiidenu novadiSanas pa-
gaidu sistémai, bet esosa attirito notekiidenu novadisanas caurule jademonté (p&c tehnologis-
ko caurulvadu kanala demontaZas darbu pabeigSanas esoSo attirito notekiidenu novadiSanas
sist€ému atjauno).

Kanala demontaZas darbus veic pa iecirkniem, sakot no mola «jiras» puses. Pirmkart de-
mont€ kanala dalu Iidz nobrauktuvei uz Ziemelu mola transporta estakades, pec tam demonté
atlikuSo kanala dalu Iidz savienojumam ar esoSo celu mola saknes dala.

Pirms demontaZas uzsakSanas no caurulvadu kanala parseguma platn€m janonem esosSais as-
falta slanis. P&c asfalta frézéSanas demonté energokomunikaciju kanalu, stira platnes un par-
seguma platnes (PD-1 un PD-2 platnes). Péc tam demont& garensijas (S-1 sijas). Tehnologis-
ko cauru]vadu kanala dienvidu sienas demontazu veic péc tas apskates projektéSanas parstavja
klatbutne un attieciga lemuma pienemsanas.

Vilnu parapeta izturiba péc tehnologisko caurulvadu kanala dienvidu sienas demontazas tiek
nodroSinata ar §1 elementa paSmasu, un nav nepiecieSami kadi speciali pasakumi ta pastiprina-
Sanai.

Sts buvprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2193, biavprojekta dalas
marka — BK1.

3.8. Mola kermena monolitizeSana.

Udenslidéju veiktie apsekoSanas darbi liecina par to, ka zem mola betona virsbiives ir
izveidojusies tukSumi. Nemot véra art mola konstrukciju balstoSo koka palu daléjo nodilumu
tidens svarstibu zona, buvniecibas laika ir paredzéts aizpildit esoSos tukSumus ar betona
C30/37 maistjumu, lai mazinatu un izslégtu mola konstruktivas deformacijas riskus.

P&c térauda rievsienas izbuves jlras pus€, no jiiras puses mola kermenis tiek hermetizéts. Lai
nodroS$inatu necaurlaidibu betona pildiSanas laika, ar idenslidéju palidzibu mola ieks€ja pusé
tiek uzstaditi metala vairogi. Vairogi tiek izgatavoti krasta, izmantojot té€rauda loksni
(biezums 6 mm), kuru stiprina ar U profila (UPN-100) vertikalas stipribas siju.

Nemot véra, ka dzilums gar molu ostas akvatorijas pusé svarstas no 1,1 m lidz 3,0 m, lokSpu
garumi tiek pielagoti esoSajiem dzilumiem un nodroSinats vairogu iedzilindjums grunti
vismaz 30-40 cm. Vairogu uzstadiSana tiek veikta virziena no krasta uz ostas izejas pusi.
ledzilinasanas darbi tiek veikti ar hidromonitora palidzibu. Vietas, kur grunts ir vaja, uz vietas
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japienem lémums par papildus enkuru uzstadiSanu. Enkuri tiek stiprinati ar T-veida slédziem
pie esosajiem koka paliem. Vietas, kur starp paliem nav atstarpes, stiprinaSanai var izmantot
bultskrives M18.

Ar vairogiem janostiprina $adi posmi:

— no PK1+20 Iidz PK4+50 — 226 gab;

— no PK5+27 lidz PK8+40 — 224 gab;
P&c vairogu uzstadiSanas, tidenslidéji veic apsekoSanas darbus, lai parbauditu precizitati un
veidnu necaurlaidibu.

Lai nodroS$inatu vienmérigu mola piepildisanu ar betonu, péc esosa energokomunikacijas ka-
nala parvietosanas un tehnologisko caurulvadu kanala demontazas, tiek veikti urbumi (@200
mm) ar dimanta urbi, beztrieciena metodi, lai neraditu plaisas eso$aja mola monolitaja virs-
biive. UrbSanas laika pielieto grieSanas metodi, nemot ara kernu. Caurumi tiek veidoti saskana
ar noradijumiem projekta dokumentacija. Lai noteiktu tukSumu esamibu un apjomu, janodro-
Sina betona piepildiSanas kvalitates kontrole (vizualais monitorings).

Betongjot ieveérot zemiidens beton€Sanas prasibas, nodroSinot, lai siikna gals vienmer atrastos
betona masa un tiktu veikta vienmériga piepildiSana. Beton&Sanai izmantot betona marku
C30/37. Lai nodroS$inatu zemiidens betoné€Sanai nepiecieSamas plastiskas betona ipasibas, iz-
mantot plastifikatora piedevu. Zemiidens betoné€Sanas materialam izmantot bezrukuma ce-
mentu. BetonéSanas darbu izpilde veicama virziena no krasta uz juras pusi, riipigi piepildot
tukSumus Iidz mola virsbiivei.

Betonésanas laika janodroSina urbuma vietu tiriba no ellas u.c. elementu klatbiitnes, lai nodro-
Sinatu labu adhéziju (salipSanu) visa urbuma garuma. Esos$a dzelzsbetona monolitizacijas
nodroS$inasanai ar piepildito betonu, paredzét armokarkasu uzstadiSanu. ledzilinat arm&juma
karkasus esoSaja betona maksimali dzili, atkariba no dobuma apjoma. Garumu un konstruk-
ciju precizet uz vietas.

Sts buvprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2193, bivprojekta dalas
marka — BK1.

3.9. Ekspluatacijas brauktuves (no asfaltbetona) izveidoSana demontéta tehnologisko
caurulvadu kanala vieta.

Ekspluatacijas brauktuves parbiive nepiecieSama, lai atbrivotos no smaga transporta kustibas
ierobezojumiem (10 t uz transportlidzekla asi), kas Sobrid uzstaditi tehnologisko caurulvadu
kanala konstrukcijas neapmierino$a tehniska stavokla del. Brauktuvi paredzéts ierikot
demonté&ta tehnologisko caurulvadu kanala vieta. Ekspluatacijas brauktuves segums — asfalts.
Asfalts klajams divos slanos — karsta asfalta apakskarta AC22 baze (6 cm), karsta asfalta
dilumkarta AC11 surf (4 cm). Asfalta segums tiek klats uz esoSam betona plaksném. Vietas,
kur brauktuvei garenslipums ir nulle, asfalts paredz&ts uz betona sagataves kartas, bet vietas,
kur garenslipums ir lielaks par nulli, asfalts paredzets uz smilts slana un nesaistitu minéral-
materialu (0/45) pamata. Virsmas tidens novadiSanu skatit bivprojekta “BK1” dala.

Udens novadiSana no ekspluatacijas brauktuves projektéjama seguma organizéta, izveidojot
asfalta seguma kritumu uz vilnu parapeta pusi un izlaizot lietus tidenus caur caurumiem vilnu
parapeta apaks€ja dala. Caurumus ar diametru 120 mm izurbj ar soli 15,0 m pie brauktuves
horizontaliem posmiem un ar soli 16,0 m pie posmiem ar garenkritumu, péc tam caurumos
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liek caurules @108 mm no neriis€josa térauda ar izliektu galu, lai nepielautu juras tdens
plismu caur caurulém nelabvéligas v&ja un vilnu iedarbibas gadijuma.

Ekspluatacijas brauktuves asfaltbetona seguma ierikoSanu veic péc tehnologisko caurulvadu
kanala demontazas darbu pabeig$anas, mola kermena monolitiz€Sanas un jaunu balstu izvei-
dosanas attirito notekiidenu novadiSanas caurulei.

Sis biivprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2191 “Vispariga dala.
InZenierizp&tes materiali. Apsekosanas materiali. Blivprojekta generalplans. Celu dala”.

3.10. Attirito notekiidenu novadiSanas caurules parcelSana.

Attirita notekiidens novadiSanai Baltijas jira no ripniecisko notekiidenu attiriSanas iekartam
tiek lietots caurulvads DN500, kura iecirknis ar garumu apméram 560 m iet pa SIA “Vent-
amonjaks Serviss” teritoriju (tai skaitd 510 m — pa Ziemelu molu). Caurulvada zemtidens dala
aptuveni 150 m garuma izvietota Baltijas jura perpendikulari Ziemelu molam. Caurulvada
iecirknis, kas iet pa Ziemelu molu, atrodas uz tehnologisko caurulvadu kanala parseguma pie
vilnu parapeta, tade] caurulvads jademonté Ziemelu mola atjaunoSanas darbu laika un jaat-
jauno péc biivdarbu pabeigSanas. Caurulvada posma demontazas laika netiks pielauta attirita
notekiidens novadiSana Baltijas jiira.

Biivdarbu laika paredzg€ta attirita notekiidens novadiSanas pagaidu sist€émas izveidoSana ar
caurpliidumu ne mazaku par 600 m>h, ar attirita tidens izpliidi zem jiiras Iimena. Izveidojot
attirita notekiidens novadiSanas pagaidu sisteému, tiek nodroS$inats riipniecisko notekiidenu
attiriSanas iekartas nepartraukts darbs.

P&c jaunas ekspluatacijas brauktuves ar asfaltbetona segumu uzbtivéSanas, attirita notekiidens
caurulvadu noguldis uz no jauna projektétajiem balstiem. Caurulvads tiks pieslégts taja pasa
piesléguma vieta pie izejas Baltijas jura. Savienojuma vieta tiks hermétiski noslégta.

Sts bivprojekta dalas detalizéts apraksts dots séjuma ar arh. Nr. MP-2194 i un Nr. MP-2199,
buvprojekta dalas markas attiecigi BK2 un UKT.

Saja biivprojekta pienemtie tehniskie risinajumi, ka arT bavdarbu veikSanas metodes,
kadas nepiecieSamas to realizacijai, nerada nelabvehgu ietekmi uz Ziemelu molam pie-
guloso piestatnu, zemes gabala Ziemelu mols 1, Ventspill un tam pieguloSajos zemes ga-
balos esoSo éku un biivju mehanisko stipribu, stabilitati un to lietoSanas droSibu.
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4. Vides aizsardzibas pasakumi.

Sadala ,,Vides aizsardzibas pasakumi” izstradata saskana ar VVD Ventspils regionalas vides
parvaldes 29.12.2017. tehnisko noteikumu Nr. VE17TN0274 prasibam (nemot véra
22.03.2018. lemumu Nr. VEI18VL0043 “Par izmainam Tehniskajos noteikumos Nr.
VE17TN0274”), ka ar1 atbilstoSi speka esos$as vides aizsardzibas likumdoSanas un citu
normativo aktu prasibam.

Atjaunojama Ziemelu mola kop€jais garums ir 1522 m. Projekt€jama objekta sastava
paredzeti sekojoSie pamatdarbi:

— Ziemelu mola galvas dalas tetrapodu kravuma atjaunoSana;

— apgriezta filtra atjaunosSana (darbi sauszemg);

— 45t betona masivu kravuma atjaunosana;

— grants seguma brauktuves izbiive Ziemelu mola galvas dala;

— elektrokabela no Ziemelu mola bakas nomaina;

— bakas betona konstrukciju atjaunosana (bakas pamatnes apbetonéSana);

— bakas savienojuma ar molu iekartoSana ar dzelzsbetona platném,;

— elektroapgades, vadibas un automatizacijas sistému kabelu izneSana no biivniecibas

zonas ar kabelu estakades izbiivi uz transporta estakades;

— térauda rievsienas izbiive no PK0+21 — PK1+22;

— térauda rievsienas izbuve no PK8+37 — PK9+68;

— fasades sienas zem transporta estakades atjaunosana;

— t€rauda rievsienas katodaizsardziba no juras puses;

— tehnologisko caurulvadu kanala demontaza;

— mola kermena monolitizé€Sana;

— ekspluatacijas brauktuves (no asfaltbetona) izveido$ana demontéto tehnologisko

caurulvadu kanala vieta;
— attirito notektidenu novadiSanas caurules parcelSana.

Biivdarbos izmantojamie materiali un buvdarbu veikSanas pan€mieni nerada negativu ietekmi
uz vidi. Saja projekta nav paredzéti gultnes padzilinasanas darbi, bet paredzéta buivbedres
izveidoSana, lai peldlidzekli var piekliit darbu veikSanas vietai rievsienas izbtivei no PK8+37
— PK9+68. Sie darbi, ka ar visi citi darbi, kas tiks veikti akvatorija, var radit zinamu
zaud€jumu tdens videi. Nemot véra So faktoru, péc biivdarbu pabeigSanas veikt iesp&jama
zivju resursiem nodarita zaud@juma aprékinu, balstoties uz faktisko darbu veikSanas veidu,
laiku un zaud&jumu samazinasanas rekomendaciju izpildi atbilsto$i Ministru kabineta
08.05.2011. noteikumu Nr. 188 “Saimnieciskas darbibas rezultata zivju resursiem nodarita
zaudéjuma noteikSana un kompensacijas kartiba” prasibam. NoveértéSana janem vera
galvenokart zaudejumi zivju un zivju baribas organismu bojaejas dél, ka ar1 zaud&umi
anadromo celotajzivju dabiskas atraZoSanas sekmju samazinaSanas rezultata.

Ziemelu mola atjaunoSanas darbus nepiecieSams veikt saskana ar Partikas droSibas, dzivnieku
veselibas un vides zinatniska instittita “BIOR” 15.08.2017. Zivsaimnieciskas ekspertizes atzi-
numa Nr.30-3/973 ieklautajiem nelabvéligas ietekmes uz zivju resursiem samazinaSanas
nosacijumiem, proti:
— iesp&ju robezas samazinat trokSna emisiju un veikt pasakumus bitiska tidens piesarno-
Sanas riska samazinasanai;
— 1iesp&ju robezas izvairities no padzilinaSanas darbiem vai, ja tas nav iesp&jams, padzili-
nasanas darbus veikt iesp&jami maza platiba un to ietvaros iznemt iesp&ami nelielu
grunts daudzumu;
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— 1lesp€ju robezas izvairities no celotajzivju migraciju potenciali traucgjosu darbu (darbi
tdent, ka ar7 darbi, kas saistiti ar paaugstinatu troks$na ItTmeni un Gidens piesarnoSanas
risku) veikSanas laika perioda no 1. oktobra lidz 15. novembrim un no 1. aprila Iidz
15. maijam. Izn@émuma gadijuma $adu darbu veikSana noraditaja laika perioda ir
pielaujama diennakts gaiSaja laika.

Biivdarbu veikSanai javeic dazadi trokSna un vibracijas ietekmes samazinaSanas pasakumi,
pieméram, darbu partraukSana nakts laika un brivdienas, izmantojamas buvtehnikas iekartu
reguléSana un nomaina, darbu veikSana ievérojot labveligu v&ja virzienu u.c. JanodroSina, ka
biivniecibas laika raditais vibracijas un troksSna piesarnojums neparsniedz MK noteikumos Nr.
16 (07.01.2014.) “TrokSna novertéSanas un parvaldibas kartiba” noteiktos akustiska troksna
normativus.

Nodrosinat buivniecibai nepiecieSamas smilts, grants un Skembu izmantoSanu saskana ar
02.05.1996. likuma “Par zemes dzilem” 10.panta nosactjumiem, tai skaita:
— 1legt derigos izraktenus no atradném, kuru izmantoSanai ir speka esosSa atlauja vai
licence;
— 1egadaties derigos izraktenus no piegadatajiem, kuriem ir attiecigo derigo izraktenu
ieguves licences vai derigo izraktenu ieguves atlauja, vai dabas resursu lietoSanas
atlauja.

Bitivdarbu laika nepielaut apkart€jas vides piesarnosanu ar atkritumiem. Aizliegts sajaukt
bistamos atkritumus (gadijuma, ja tadi rodas, pieméram, tehnologisko caurulvadu kanala de-
montazas laika) ar sadzives atkritumiem vai razoSanas atkritumiem. NodroSinat atkritumu
(sadzives, bistamo), kas radusies biivdarbu laika, nodoSanu apsaimniekoSanai firmam, kas ir
sanémusas attieciga atkritumu veida apsaimniekoSanas atlauju. Ligumus par biivniecibas at-
kritumu izveSanu no objekta atlauts noslégt tikai ar atkritumu apsaimniekoSanas uzneému-
miem, kas atbilstoSi Ministru kabineta 15.04.2014. noteikumu Nr.199 “Biivnieciba radusos
atkritumu un to parvadajumu uzskaites kartiba” prasibam, elektroniski registréjusies baivnieci-
ba radusos atkritumu parvadajumu uzskaites valsts informacijas sistéma (BRAPUS).

Darbu veikSanas gaita, konstat€jot piesarnoto grunti, nepiecieSams veikt tas sanaciju, sanaci-
jas veidu un vietu ieprieks saskanot ar VVD Ventspils regionalo vides parvaldi.

Nodrosinat buvju konstrukciju stabilitati, lai nepielautu to nokliiSanu ostas akvatorija un Balti-
jas jira (iznemot gadijumus, kad tas paredzets biivprojekta, pieméram, tetrapodu kravuma vai
45t betona masivu kravuma atjaunosana). Nodro§inat droSas darba metodes, t.sk. tehnikas un
mehanismu ekspluataciju ta, lai netiktu pielauta piesarnojuma (naftas un ellas produkti,
biivniecibas atkritumi utt.) nonakSana, izplatiSanas apkartgja vide, t.sk. molam piegulosaja
ostas akvatorija un Baltijas jura. Paredzet darbibas avarijas gadijuma un izmantot naftas
produktu absorb&joSus materialus.

4 dienas pirms objekta nodoSanas ekspluatacija Valsts vides dienesta Ventspils regionalaja
vides parvaldé iesniegt projekta dokumentaciju, izpilddokumentaciju un dokumentus, kas
apliecina So tehnisko noteikumu izpildi, t.sk.:
— sadzives un bistamo atkritumu, kas raduSies buivniecibas procesa, nodoto daudzumu
deponéSanai vai otrreizgjai parstradei normativajos aktos noteiktaja kartiba;
— biivniecibai izmantotas smilts, grants, Skembu ieguvi normativajos aktos noteiktaja
kartiba.
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5. Ugunsdrosibas pasakumu parskats.

Ziemelu mols atrodas Ventspils brivostas teritorija Ventas upes labaja pusé. Molam var
pieklat no Dzintaru ielas caur SIA ,,Ventamonjaks serviss” teritoriju. Ostas akvatorijas pusé
pie mola izveidotas piestatnes Nr.Nr.34, 35, 35A un 36, transporta estakade. Kravu, biivmate-
rialu un tehnikas, ka arT specialas tehnikas piegadei var izmantot piestatni Nr. 36, tas jasa-
skano ar piestatnes Ipasnieku (Ventspils brivostas parvaldi) un SIA “Ventamonjaks serviss”.

Mols ir atklata tipa biive. Mola konstrukcijas izmantots tada materials ka betons, dzelzs-
betons, Skembas, dazadu izméru laukakmeni, koka pali, térauda rievpali. Biives neso$as
konstrukcijas atbilst Ul uguns noturibas pakapei. Mols ir linijveida inzenierbiive. Biives
konstrukciju ugunsaizsardzibai specialas prasibas nav noteiktas.

Biivprojekta ietvaros netiek mainits mola lietoSanas veids — tas ir droSu navigacijas apstaklu
nodros§inasana osta ienakoSajiem, no ostas izejoSajiem un piestatnés pietauvotajiem kugiem,
ka arT ostas akvatoriju aizsargasana no vilniem, straumém un smil§u sanesumiem. Bivprojek-
ta Ziemelu molam un ta sasaistei ar krastu un esoSajam transporta piebrauktuvém nav pa-
redz&ts mainit plana stavokli. Ugunsdzesibas autotransports molam var pieklat no Dzintaru
ielas caur SIA ,,Ventamonjaks serviss” teritoriju. NepiecieSamibas gadijuma uguns dze€Sanas
un glabsanas darbus iesp&jams veikt no tidens, piesaistot Ventspils ostas velkonus.

zstradajot biivprojektu, nemts vera tas, ka saskana ar Ventspils pilsetas Teritorijas planojumu
(2006.-2018.) Ziemelu mola zona ir izvietoti objekti, kam noteikts potenciali bistamu objektu
statuss, ka ar1 projektéjama teritorija atrodas 500 metru aizsargjosla un atseviski noteikta 800
m zona ap paaugstinata riska objektu AS “Ventamonjaks”, SIA “Vars”, SIA “Bio-Venta”
nomas teritorijam. Nemot véra So faktu, biivprojekta izverteti un nemti véra visi projekteja-
maja teritorija ar paaugstinatu risku saistitie aspekti. Biivnieciba tiek lietoti tadi materiali,
metodes un darbu veikSanas seciba, kas nerada paaugstinatu risku planoto biivniecibas darbu
zona esoSo uznémumu darbam. Izstradajot So biivprojektu, izmantota projekteéSanas un biiv-
niecibas organizacijas pieredze tados objektos ka “Piestatnes Nr. 36 renovacija. Tehniskais
projekts” (2015. gads), “Ventspils brivostas Ziemelu mola transporta estakades atjaunoSana
(renovacija)” (2015. gads) un pabeigta un nodota ekspluatacija objekta “Ziemelu mola vilnu
aizsargsienas renovacija” (pasutitajs — Ventspils brivostas parvalde) pieredze. Nemot véra mi-
néto, pec projekta autoru domam projekta specialas dalas izstrade iesp&€jama paaugstinata
riska noveér$anai nav nepiecieSama.

Biivdarbu veikSana paredzeta tada veida, lai saglabatu iesp&ju bez partraukuma apstradat ku-
gus piestatn€s Nr.Nr.34, 35A un 36. Piestatnes intensivi izmanto ekspluatéjosa organizacija
SIA ,,Ventamonjaks serviss”. Lai nodroSinatu kimisko kravu droSu parkrauSanu, uznémuma
izstradats specialu pasakumu komplekss. Minétie pasakumi tiek pielietoti, veicot kravas ope-
racijas. Nemot vera to, ka §1 biivprojekta realizacijas gaita nav paredzets mainit kimisko kravu
parkrausanas kartibu vai tehnologijas, veicot Ziemelu mola atjaunos$anu, iekrausanas-izkrau-
Sanas darbiem piestatn€s nav paredzeti nekadi ugunsdrosibas papildus pasakumi. Ugunsdrosi-
bas prasibas, kas jaievero veicot biivdarbus, noraditas sadala ,,Darbu organizéSanas projekts”.

Prasibas darba aizsardziba, ugunsdros$iba un vides aizsardziba, veicot darbus SIA
“Yentamonjaks serviss” teritorija

1. Pirms darbu uzsakSanas terminali, visiem Biivuznéméja darbiniekiem ir jabt:
e veiktai ievadapmacibai un instruktazai darba vieta, saskana ar LR normativo aktu
prasibam;
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e veiktam darba vides risku novert€jumam, ar kuru iepazistinati Bivuznéméja
darbinieki;

e veiktam obligatajam veselibas parbaudém saskana ar darba vides risku
novertgjumu;

e nodrosinatiem ar visiem nepiecieSamajiem individualajiem un kolektivajiem
aizsardzibas lidzekliem, kas nepiecieSami drosai darbu veiksanai, to skaita ar
gazmaskam ar ABEK markas filtru karbu.

2. lIzpilditajs, veicot darbus terminala teritorija, ieveéro Latvijas Republikas normativos aktu
un Pasiititaja prasibas darba aizsardzibas, ugunsdrosibas, spradzienbistamibas un vides
aizsardzibas jomas. Par prasibu neievéroSanu Buvuzneéméjs atbild LR normativajos aktos
noteiktaja kartiba.

3. Pirms darbu uzsakSanas Biivuznéméjam ar rikojumu janoriko atbildigas personas par
darba aizsardzibas un ugunsdroSibas prasibu ieveéroSanu darbu izpildes laika un vieta.
Atbildigajam personam jabiit apmacitam atbilstoSi LR normativo aktu prasibam.

4. Buvuznémeéja darbiniekiem, veicot darbus terminala teritorija, jaizmanto individualie un
kolektivie aizsardzibas Iidzekli.

5. Izmantojot darba kravas celtnus, pacélajus cilveku celSanai vai lielgabarita transporta
lidzeklus (tehniku), Biivuzpémé&jam jaieveéro LR normativo aktu prasibas un SIA
“Ventamonjaks serviss” 06.03.2012. administrativa direktora rikojumu Nr. 21-02/1 “Par
kartibu, kada teritorija iebrauc un taja parvietojas kravas/cilvéku pacélajickartas un cita
lielgabarita transport€jama tehnika”.

6. Pasititajs noform& Bivuznéméja darbiniekiem caurlaides “Instrukcija par SIA
»ventamonjaks serviss” caurlaizu rezZimu” noteiktaja kartiba.

7. Ja Buvuznéméjs parkapj $1 pielikuma prasibas, Pasiititajs var anulét izsniegtas caurlaides.

Darbu izpild€ ieverot speka esosas SIA ,,Ventamonjaks serviss” instrukcijas:

— V-DAI 001.001 ,,Darba aizsardzibas instrukcija SIA ,,Ventamonjaks serviss”
darbiniekiem”;

— VI012.001 ,,Ugunsdros$ibas noteikumi terminala teritorija, Ventspili, Dzintaru 66;

— VI 012.002 ,,Instrukcija par gazdrosibu un individualo un avarijas aizsardzibas
lidzeklu pielietoSanu™;

— VI 012.003 ,,Instrukcija par drosu darbu ar uguni veikSanas organizaciju”;

— VI 013.001 ,,Instrukcija par SIA ,,Ventamonjaks serviss” caurlaizu rezimu”;

— VI019.001 ,Instrukcija par autotransporta kustibas noteikumiem un kravu
parvadaSanu SIA ,,Ventamonjaks serviss” teritorija ”;

— N 001.002 “Nolikums par Darbuznéméju pielaidi darbu veikSanai terminala teritorija”.

Elektroapgades iekartu ekspluatacija ieveérot esoSos ETN un DTN noteikumus. Elektroener-
gijas pieslégsanu veic katru dienu péc atjaunoSanas darbu un darbiem ar uguni norikojumu
sanemsanas. Atslégsana no elektroenergijas pirms atjauno$anas darbu un darbiem ar uguni
norikojumu nodoSanas iecirkna meistaram.

SIA ,Jiras projekts” biivprojekta vaditajs V. Olts

LJS sertifikats Nr. 40-448
19.04.2018.


https://maps.google.com/?q=Ventspil%C4%AB,+Dzintaru+66&entry=gmail&source=g
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Piezimes:

1. Augstumu atzimes dotas Latvijas
augstumu sistéma (LAS 2000,5)

2. *Bavniecibas atkritumu apjoms tiks
precizéts bavprojekta izblves gaita.

RASEJUMU SARAKSTS

Lapas Ras&juma nosaukums Datums Rasgjuma |Pédgjas izmainas Piezimes
marka-Nr. arhiva Nr. indekss
GP-1 Visparigie raditaji. 18.04.2018. P-34354
GP-2.1 Blvprojekta generalplans. 18.04.2018. P-34355
GP-2.2 Bavprojekta generalplans. 18.04.2018. P-34356
Buvprojekta generalplans. Savietotais projektéjamo aréjo
GP-3.1 L ) 18.04.2018. P-34357
inzeniertiklu plans.
Bavprojekta generalplans. Savietotais projektéjamo aréjo
GP-3.2 L _ 18.04.2018. P-34358
inzeniertiklu plans.
GALVENIE TEHNISKIE RADITAJI
Nr.
p,rk. Raditajs Daudzums c
1 | Ziemelu mola garums 1522m B
s A
. . mainigs,
2 | Ziemelu mola platums (mola uzgalvis) 8.8-9.7m N IZMAINAS DATUMS
3 | Ziemelu mola uzbéruma augsas atzime 'Eg'znégn?’ PASUTITAJS: Jana iela 19,
Zi | 12 vil tvairsi . Ventspils bri t _ Id Ventspils, LV-3601, Latvija
4 ;:Trrr;e,u mola vilnu atvairsienas augsas 6.53 - 6.66m entspils privostas parvaide Talr. (+371) 63622586
atzime Fakss (+371) 63621297
5 Projektétas metala rievsienas garums 101
PKO+21 - PK1+22 m BUVPROJEKTA IZSTRADATAJS: Eksporta iela 6,
JP LV-1010, R
Projektétas metala rievsienas garums == 1010, Riga
6 | pKa+37 - PKO+6S ° 131m ) s Talr. (+371) 67842514
R . : SIA " JURAS PROJEKTS" Fakss (+371) 67842514
7 | Paredzamais bivniecibas atkritumu apjoms* 16600m3
8 | Projektétas asfalta brauktuves laukums 6416m2 BOVPROJEKTA DALAS [ZSTRADATASS: Eksporta iela 6,

~JBn

SIA " JURAS PROJEKTS"

LV-1010, Riga
Talr. (+371) 67842514
Fakss (+371) 67842514

OBJEKTA NOSAUKUMS:
Ventspils brivostas Ziemelu mola

atjaunosana.
Bavprojekts

PROJEKTA Nr.:

17-07

BUVES NOSAUKUMS:
Ventspils brivostas Ziemelu mols

STADIJA:

BP

BUVPROJEKTA DALA:

GP

Bavprojekta dalas vaditaja apliecingjums

Sa bivprojekta GP - dalas risinajumi atbilst Latvijas bizvnormativu

un citu normativo aktu, ka ari tehnisko vai ipaso noteikumu prastbam.

Blvprojekta dalas vadTtajs Egils Buss, 1-00133

RASEJUMA NOSAUKUMS: RASEJUMA Nr.:
GP-1
Visparigie raditaji. MEROGS:
b/m
DATUMS:
Bavproj. vadrttajs: | V. Olts 18.04.2018.

(vards, uzvards, sertifikata numurs)

Bavproj.d.vaditajs:| E. BuSs

LAPU SKAITS: | CAUR.Nr.:

18.04.2018. FAILA NOSAUKUMS:

datums paraksts Projektéja: K.Sirmais 34354.dwg
ARHIVA Nr.:

Parbaudija: E. Buss P-34354
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PD-2 platnu demontaza
platn . i = o o = S = . = < = = = N VERSIJA IZMAINAS DATUMS
} . Reljefa atzimes < = = 2 2 () L0 s 0 © 52} N~ 0 © 0 N - % PASUTITAJS: L
PD-2 platnu demontaZa Asfaltbet demontas © o 0 o w0 o o w0 S o o w0 ¥ ' Jana iela 19,
sfaltbetona seguma demontaza Attaluml % 20219 Ventspils brivostas pérvalde Ventspils, LV-3601, Latvija
Asfaltbet demonta3 : 36.00 12.00 14.82 2118 12.78 52.60 30 Talr. (+371) 63622586
Sialibetona seguma aemontaza Piketi PKO PK1 PK? PK3 Fakss (+371) 63621297
F Energokomunik&ciju kanala _ _ P 6 P6 P PKe Pk9 ( :
demontza +5.450 Trases plana elementi _— BUVPROJEKTA IZSTRADATAJS: Eksporta iela 6
I;nergotlsqmunlkacuu kandla 5 7 VN q —\;\{/%—\_ LV-1010, Riga
emontaza +5.450 < So . _ Talr. (+371) 67842514
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— X X z =
NN PD-3 stira platqu demontaza Jira BOVPROJEKTA DALAS [ZSTRADATAJS: Turaidas iela 10 B —
- o -
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‘ \—/Q\ M | 1 Asfaltbetona seguma ierikosana (SKERSGRIEZUMS 1-1 2 3750 2 Ekspluatacijas brauktuves virsmas Gdens . p P — - 3. Topografiskais plans izstradats atbilstosi 24.04.2012. MK noteikumiem Nr.281 un topografiskie : ' Ventspils brivostas Ziemeju mols CD
|| . gu ierikoSana ( ) m v . . o = SIA "Lattelecom telekomunikaciju infrastruktdra 19.06.2017. M.Zole s o ey . . T 5f. obi T
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O O éu \ — — Eso$a betona plaksne 2 ‘ o . ) AS "Sadales tikls" elektroapgades infrastruktara 15.06.2017. | G.Reinbergs | Nr.2394, sniegta informéacija 4. Saskana ar VZD sniegto informaciju zemes vienibu robeZas ir attélotas atbilstoSi zemes Lapa Lapas | Mérogs ’ - CD-2
———— —— — - . Asfaltbetona seguma ierikosana (SKERSGRIEZUMS 2-2), m 925 - = " - - - - kadastralas uzmérisanas un vietgja geodéziska tikla precizitatei un var nesakrist ar situaciju daba 5 i 5 i SElaie MlEnA -
Esoda betona plak Salizturiga karta (smilts slana fr.0.2-2mm, filtracijas koeficents Pasvaldibas SIA "UDEKA ddensapgades un kan. infrastruktara | 14.06.2017. | V.Otomers 5. Kadastra informacija aibist VZD kadasta kartel 1 2 | 1:500 Ekspluatacijas brauktuves parbaves vertikalais planojums.
s08a betona plaksne 3 i = - maini o R — : — - — : : : s . = :
4 ne mazaks par fm/dienn., sablivéjuma koeficents >/= 0. 0.98 ) - mainigs 3. Brauktuvs rampu ieriko$nai nepieciesama grunts, m? 685 Pasvaldibas SIA "Ventspils siltums” siltumapgades infrastruktara 14.06.2017. | G.Briedis Pasiititajs : Ventspils Brivostas parvalde Vienkarots garenprofils MEROGS:
Betona sagataves karta C8/10 -0.10 Geotekstils SIA "Ventamonjaks serviss" 06.07.2017. | V.Vernuks Objekts :  Ziemelu mols
a $ka - . I = « Ventspils pilsétas domes P Ventspil _ . . o DATUMS: 19.04.2018
H Karsta asfalta apakskarta AC22 baze - 0.06 Nesaisfrt minaralmaterialy (0/45) pamata nesosa karta - 0.30 APN programmésanas inZenieris 06.07.2017. | Z.Kocin$ entsplis Bavproj.d.vaditajs: T.Sirkisa
Karsta asfalta dilumkarta AC11 surf - 0.04 (LA keef,</=25, sabiivejuma koeficents >/= 0.98) Birojavad. | A. Svars 26.06.2017. — LAPU KA [cAURNL  |H
Karsta asfalta apakSkarta AC22 baze -0.06 Topografiskais pla Sertgeodgz.  Dainis Melderis 26.06.2017. zotradaje: | Drozdove
_ A pografiskais plans Sertifikats Nr.  AC000000046 _ FAILA NOSAUKUMS:
Karsta asfalta dilumkarta AC11 surf -0.04 GEODEZISTS
ARHIVA Nr.:
1 2 3 4 5 6 7 8 9 1 O 1 1 | 1 2 | 1 3 Reg.Nr.41203006878 - Ventspils birojs, Vasarnicu iela 16, Ventspils- talr. 63628550, e-pasts ventspils@geodezists.lve www.geodezists.lv
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Pas.Nr.: 17-07
JP Stadija: BP
A== Ventspils brivostas Ziemelu mola Objekta.Nr.: -
5 atjaunoSana.Bavprojekts Marka:CD
SIA «JURAS PROJEKTSp Dok Nr 17-07-BP-CD-SA
Datums: 19.04.18.
7 Olimps, Skaidrojo&s apraksts Rev.:0 Caurejos. N
SIA “Olimps”

SkaidrojoSs apraksts

Vards, Uzvards Paraksts Datums
Izstrad. Monta Silina 19.04.18
N.kontr.: Tatjana Sirkisa 19.04.18
BP d. vad. Tatjana Sirkisa 19.04.18




Pas.Nr.: 17-07

JP Stadija: BP
A== Ventspils brivostas Ziemelu mola Objekta.Nr.: -
. atjaunoSana.Bavprojekts Marka:CD
SIA «JURAS PROJEKTSp Dok N 17-07-BP-CD-SA
Datums: 19.04.18.
s Olimps, Skaidrojoss apraksts Rev.:0 Caurejos. Nr.:
SIA “Olimps”

Projekta dala ,Celu dala, ir sniegti risinajumi, kas ir saistiti ar Ventspils brivostas
Ziemelu mola un transporta estakades renovaciju.

Zemes gabals atrodas Parventa, pilsétas Rietumu dala, Ventspils brivostas teritorija un
robeZojas ar Baltijas juru un Ventas upi.

Saskana ar celu dalas arhitektonisko planojumu paredzéts:

e ieverot projektéSanas uzdevuma noteikumus;

eievérot Ventspils pilsétas Domes arhitektGras un pilsétblvniecibas nodalas
bdvniecibas administrativas inspekcijas buvatlaujas  Nr.BIS-BV-4.2-2018-
17prasibas;

e ieverot ugunsdrosibas normas.

Ekspluatacijas brauktuves parblve veikta, lai palielinatu pielaujamo slodzi uz mola braucamas
dalas. Brauktuveparedzéta ierfkot demontéto tehnologisko caurulvadu kanalu vieta.
Ekspluatacijas brauktuves segums — asfalts.

Asfalts kldjams divos slanos- karsta asfalta apakskarta AC22 baze (6cm), karstd asfalta
dilumkarta AC11 surf (4cm). Asfalta segums tiek klats uz eso§am betona plaksném. Vietas, kur
brauktuvei garenslipums ir nulle, asfalts tiek paredzéts uz betona sagataves kartu, bet vietas,
kur garenslipums ir lielaks par nulli, asfalts tiek paredzéts uz smilts slana unnesaistitu
minéralmaterialu (0/45) pamata. Virsmas tGdens novadi$anu skatit hidrotehnologiskaja dala.

Planojuma atzimes ir izstradatas, nemot véra topografiskos un hidrologiskos apstaklus,
izvertéjot pasreizé&jo apbuvi teritorija.

Visi ,Celu dalas, risindjumi redzami raséjumos “CD 1+2".
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LATVIJAS REPUBLIKAS EKONOMIKAS MINISTRIJA

Brivibas ield 55, Rigd, LV-1519 ¢ Talrunis 371-7013101 4 Fakss 371-7280882 4 E-pasts: pasts@em.gov.lv

Riga

BUVKOMERSANTA REGISTRACIJAS APLIECIBA

1zsniegta
sabiedribai ar ierobezotu atbildibu
Jiiras projekts

vienotais registracijas numurs : 40703026830

Komersants registréts Biivkomersantu registra 2006.gada 20.jinija
(Iémums Nr. 3233 ) saskana ar Ministru kabineta 2005. gada 28.junija

noteikumiem Nr.453 "Biivkomersantu registracijas noteikumi"

Bivkomersanta registracijas Nr.  3090-R

Ikgad@jais informacijas atjaunoSanas datums :20.jinijs

Atbildiga amatpersona - e
. - - 1 —y J J u’/ ; ey 1o
Biivniecibas stratégijas nodalas vaditajs /" . Dz.Grasmanis
/7 4 M‘d/
's»'viv w ™

ZV.




Gjensidige ‘l

ADB “Gjensidige” Latvijas filiale, Red. Nr. 40103595216

Brivibas iela 39, Riga, LV-1010, Latvija
Talrunis: 67112222 , fakss: 67106444
E-pasts: info@gjensidige.lv
www.gjensidige.lv

apdrosinasana

Civil liability insurance

Civiltiesiskas atbildibasw

Polise
Policy

Numurs IzdoSanas datums Izdosanas vieta Valita
Number Date of issuance / dd.mm.yyyy. Place of issuance - Currency
|CA 221872 112.10.2017. ;BTGA, BRIVIBAS IELA 39 | [EUR
goggrhgfggﬁiuma némejs JUORAS PROJEKTS SIA, redistracijas Nr. 40103026830

EKSPORTA IELA 6, RIGA, LV-1010, LATVIJA, talr. 28440832, E-pasts: JURAS@PROJEKT.LV
Apdrosinatais JURAS PROJEKTS SIA, registracijas Nr. 40103026830

Insured person

Liguma darbibas periods
The period of validity of the contract

EKSPORTA IELA 6, RIGA, LV-1010, LATVIJA, talr. 28440832, E-pasts: JURAS@PROJEKT.LV

na 29.12.2017. 00:00 gudz 28.12.2018.

from (dd.mm.yyyy. / hh:mm)

Profesionala CTA
Professional Indemnity civil liability

Apdrosinata uznémeéjdarbibas/
darbibas veids
Type of business/ activity of the Assured

Apdrosinasanas objekts
Insured object

Apdrosinasanas teritorija/
adrese
Insurance coverage territory / address

Atbildibas limits
Limit of liability

Apdrosinata pasa risks
Deductible

Ipasie nosacijumi
Special conditions

Kopéja apdrosinasanas prémija
Total insurance premium

Prémijas samaksas nosacijumi
Premium payment schedule

Banku konti polises prémijas
apmaksai
Pay to account information

Projektésana, autoruzraudziba ,blvuzraudziba un blvprojekta ekspertize.

Apdro$inata profesionala civiltiesiska atbildiba par ta pielautu kladu vai
nolaidibu, kuras rezultata nodariti zaud&jumi tresajai personai, veicot
Apdrosinato profesionalo darbibu.

Polises n

r Profe: 35anas noteikumi Nr.7.4/2 un

i
BGvspeaial viltiesiskas a
The integral part of the policy are Professional indemnity insurance regulations No.7.4/2 and special third party liability
insurance regulations No 7.4/2-1 Building specialists’ professional third party liability.

esionalas

anas special

Latvija, Lietuva.

par apdrosSinasanas periodu kopa
for the perlod in aggxegate

500 000.00 EUR

par vienu apdrosinasanas gaduumu
for each and every claim

700.00 EUR

150 000.00 EUR

Apdrosinati specialisti saskana ar klat pievienoto sarakstu (pielikums Nr.1).

1 550.00 EUR (viens tikstotis pieci simti piecdesmit EUR, 00 cent.)

Datums lidz

Date till / dd.mm.yyyy. | 03-01.2018. 29.06.2018. |
| Summa
Amount 775.00 | 775.00
ADB “GJens|dlge” Latvijas filiale, Reg Nr Maksajuma uzdevuma obligati noradit polises

40103595216, banka:

Luminor Bank AS, EUR
konts:LV15NDEAQ000082331360

Citadele Banka AS, konts: LV§4PARX0013672570001

Payment order should include policy number or
invoice number

: Ja apdrodinasanas prémijas pirma daia netiek samaksata polisé noraditaja termina, apdro&inasanas ligums nav speka no ta noslégdanas briza.
| If the first part of the insurance premium is not paid within the period specified in the policy, the insurance contract is yqu_from the moment of its conclusion.

ADB “Gjensidige” Latvijas filiales parstavis

ADB “Gjensidige” Latvian branch representative

Apdrosinajuma néméjs / parstavis
Policy holder / representative

specmed in this document certifiés the.agreement:of the po[lcy holder/ insured person to the
insurance terms, which have been received, explainedand understood

VADIMS OLTS }
Y

_personas kods: 160655 10623 Y

Ltapa i no i
Page 1 from 1




Gjensidige ‘D

PIELIKUMS NR.1 PIE POLISES CA221872

APDROSINATO SPECIALISTU SARAKSTS

Specialitate saistiba ar

Vards, Uzvards Personas kods apdrosinato profesionalo Pieredze Sertifikata
darbibu (pieméram, specialitaté nr.
arhitekts)
Lidija Budina 011240-11217 | Pamatdarbibas struktiirvien. 50 40-313
vaditaja
Egils Buss 250446-11809 | Arhitekts 46 10-0133
Tatjana Gordejeva | 010144-10938 | Hidrotehn.blvju blvinzeniere 50 3-00363
5-00518
Juris Marnauza 061158-10730 | Tehniskais direktors 37 40-343
Lilija Medvedeva 230257-10511 | Hidrotehn.blvju bdvinzeniere 39 3-00364
5-00519
Stanislavs Mikulins | 150478-12957 | Projekiu vaditajs 15 40-264
Leonids Mohnacs 220645-10112 | Projektu koordinators 48 4-00178
5-00161
Vadims Olts 160655-10623 | Hidrotehn.bavju 39 40-448
projektésana, blvuzraudziba
Igors TomiSevs 110837-10933 | Galvenais specialists 58 3-00596
Olga TomiSeva 120473-10910 | InZenieris 19 3-00093
Sergejs Tulins 260182-10707 | BuvinZenieris-konstruktors 11 3-01351

leva Sondore-Zjuzina
Komercklientu apkalposanas projekiu vaditaj
ADB “Gjensidige” Latvijas filiale

Vadims Olts

Valdes priek§sedétajs

SIA “Jlras projekti”




Luminor Maksajuma

uzdevums
Payment Order

Maksajuma uzdevuma numurs Datums {dd/mm/gggg)

i
Number of the payment order 31 Date (dd/mmiyyyy) 13.12.2017
Banka - Luminor Bank AS, reg.Nr. 40003024725, adrese: Skanstes iela 12, Riga, LV-1013, Latvija, e-pasia adrese: info@iuminor.lv, telefons +371 67036096
The Bank - Lurninor Bank AS, reg.No 40003024725, address: Skanstes iela 12, Riga, LV-1013, Republic of Latvia, e-mail address: info@luminor lv, tetephone +371
87095096

Makséatdjs / Payer

Maksatajs (vards, uzvards / nosaukums) ~ . &
Payer (name, surname / company name) Jiras pmjekts SIA

Pers kods / reg.Nr.

1D No. / registr. No 40103026830

No kenta Nr. / IBAN
From account No. / IBAN

LV32NDEADO00081031836

Vailta Maksgjuma vallias kods

Currency EUR Payment currency code EUR

Summa - Summa vardiem o . R
amount 7 79.00 . — septini simti septindesmit pieci, 00

Sanémeéjs / Beneficiary
Sangméjs (vards, uzvards / nosaukums;
Beneficiary (name, surname / company ADB G}ensid;ge Latvijas ﬁ!iéle

name)
Pers kods / req.Nr. Rezidents | Nerezidents
iD No. / registr.No 4010359521 6 Resident Non-resident

Konta Nr. / IBAN
Account No. / IBAN

LV15NDEAOOOD082331360

Rékins 1-1279-171146152, par polisi CA 221872

Details of payment (140 signs)

Bankas atsauce

Bank reference EX1 7347020DBCCO

Maksataja paraksts
Payers signaturs

B AT IS



Gjensidige ‘{)

Ventspils Brivostas parvalde
Reg. Nr. 90000284085
Jana iela 19, Ventspils

Riga, 2017.gada 15.decembri

APLIECINAJUMS

Ar o, ADB ,GJENSIDIGE" Latvijas filiale apliecina, ka SIA ,JlUras projekts” (Reg. Nr.
40103595216) Profesionalas civiltiesiskas atbildibas apdrosinasanas ligums Nr.CA 221872 ir
spéka uz visiem apdrosinajuma néméja objektiem, ar atbildibas limitu 500 000.00 EUR par
apdrosinasanas periodu kopa un atbildibas limitu 150 000.00EUR vienu apdrosinasanas
gadijumu. Liguma darbibas periods ir lidz 2018. gada 28. decembrim.

SIA , Jaras projekts” objekts - Blvprojekta izstrade “Ventspils Brivostas Ziemelu mola
atjaunosana” ir ieklauti apdrosinasanas liguma Nr. CA 221872 aizsardziba. Liguma Nr.17-07,
2017.g.10.jdlija (Id.Nr.VBOP 2017/39KF)

Sis apliecinajums ir derigs, uzradot to kopa ar apdro$inasanas polises izdruku un
apdrosinasanas prémijas samaksu apliecinosu dokumentu.

Ar cienu,

leva Sondore-Zjuzina

Komercklientu apkalpoSanas projektu vaditaja
ADB “Gjensidige” Latvijas filiale

E-pasts: leva.Sondore-Zjuzina@gjensidige.lv
Tel. +37167106335

Mob. +371 29398833




LATVIJAS JORNIECTBAS SAVIENIBAS
SERTIFICESANAS CENTRS

s Vadims Olts

& sertifikita sanéméj..>

{vérds, savards)

160655-10623

{personzs kods;

pameatojoties uz Labvijes JUmiecibas savienibas SertificgSenas  centra
L2007, o - 19*"“ janvéra sertificB8anas sistémas aprakstu un
2013 g v 28~ maria btvprekses sertificsianas kritErifiem
sfrniecivas jomE, 2014~ 24.- seplembit ir sertificat S

Jaras hidrotehnisko bavju bavuzraudziba

Jiiras hidrotehnisko bavju projekiéSana

Jiras hidrofehnisko bavju tehniskaja apsekoSana

2019.gada 23.sepfembrim

Sertifikats izsniegts uz latku Tdz -

Reg. nr. 40-448

Sertifikgitu var anuigt, je to nelzmanto atbilstos! notelkumiem.

ertificBanas centre vaditajs:

PN s 7 —




3IS

Sakumiapa / Buvspecialistu registrs / Egils Buss

EGILS BUSS

https://bis.gov.lv/bisp/lv/specialist _certificates/34745

IZDRUKA

Personas pamatdati
Vards Egils
Uzvards Buss
Sertifikata pamatdati

Sertifikata numurs  1-00133
Sertifikats pieskirts 03.05.2017
Specialitate Arhitekta prakse

Statuss Aktivs

Darbibas sféras/jomas

Sféras/Jomas Sféeras/Jomas

Sferas pieskirSanas deriguma
numurs SféralJoma datums termins

1-00133 Arhitekta 03.05.2017 Beztermina
' prakse

> Statusa izmainu vésture

> Parregistracijas vésture

SertificéSanas Sfeéras
statuss

Aktivs

Bavniecibas valsts kontroles birojs

Informacijas parpublicésanas gadijuma atsauce uz Bivniecibas informéacijas sistému obligata.




Sakumlapa / Blvspecialistu registrs / Andris Razgalis

ANDRIS RAZGALIS

IZDRUKA

Personas pamatdati

Vards Andris

Uzvards Razgalis
Sertifikata pamatdati

Sertifikata numurs 3-01631
Sertifikats pieskirts 21.03.2018
Specialitate Projektésana

Statuss Aktivs

Darbibas sféras/jomas

Sferas/Jomas
pieskirSanas

Sféras numurs Sféra/lJoma datums
12-40-00026 Ostu un jaras 21.03.2018
hidrotehnisko

blivju projektéSana

Kontakti

E-pasts andris@kurbadatilti.lv

> Statusa izmainu vésture

> Parregistracijas vésture

Sferas/Jomas

deriguma termins

Beztermina

Sertificésanas
instittcija

Sfieras statuss

Akilvs

Bivniecibas valsts kontroles birojs

Informé&cijas parpublicéSanas gadijuma atsauce uz Bivniecibas informacijas sistému obligata.
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Sakumlapa / Bavspecialistu registrs / Georgijs Muravskis

GEORGIJS MURAVSKIS

IZDRUKA

Personas pamatdati

Vards Georgijs

Uzvards Muravskis
Sertifikata pamatdati

Sertifikata numurs  3-00773
Sertifikats pieskirts 16.12.2015
Specialitate ProjektéSana

Statuss Aktlvs

Darbibas sféras/jomas

Sferas numurs Sfera/Joma

03-20-00074 Eku konstrukciju
projekiéSana

> Statusa izmainu vésture

¥ Parregistracijas vésture

Sféras/Jomas

pieskirSanas Sferas/Jomas
datums deriguma termin$
16.12.2015 Beztermina

SertificéSanas

LBS.BSSL()

Sferas statuss

Aktivs

Bivniecibas valsts kontroles birojs

Informé&cijas parpublicéSanas gadijuma atsauce uz Blvniecibas informacijas sistému obligata.




Sakumlapa / Bavspecialistu registrs / Sergejs Voblikovs

SERGEJS VOBLIKOVS

IZDRUKA

Personas pamatdati

Vards Sergejs

Uzvards Voblikovs
Sertifikata pamatdati

Sertifikata numurs 3-00203
Sertifikats pieSkirts 26.05.2015
Specialitate Projektesana

Statuss Akiivs

Darbibas sféras/jomas

Sféras/Jomas
pieSkirsanas
Sferas numurs Sfera/Joma datums
09-70-00040 ElektroietaiSu 26.05.2015
projektéSana (Iidz
1 kv, no 1 Iidz 35

kv)
Kontakti
E-pasts sergey_voblikov@olimps.lv
Talrunis +37126554826

Papiidu adrese -

> Statusa izmainu vésture
> Parregistracijas vésture

? Zinas par patstavigo praksi
Filtrét péc atskaites gada:

Sferas/Jomas SertificéSanas

deriguma termins

Beztermina

Sferas statuss

Aktivs

Bavniecibas valsts kontroles birojs

?@%‘é@j%ﬁérpublicééanas gadijuma atsauce uz Bavniecibas informacijas sistému obligata.
5%



Sakumlapa / Bovspecialistu registrs / Marting Abolin

MARTINS ABOLINS

IZDRUKA

Perscnas pamatdati
Vards Martinsg
Uzvards Abolin3

Sertifikata pamatdati

Sertifikata numurs 3-01605
Sertifikats piesSkirts 22.02.2018
Specialitate Projektesana

Statuss Aktivs

Darbibas sféras/jomas

Sféras/Jomas
pieskirSanas

Sferas numurs SferalJoma datums
09-70-00307 Elektroietaisu 22.02.2018
projektésana (lidz
1 kv)
Kontakti

E-pasts martinsh_abolinsh@olimps.lv

> Statusa izmainu vésture

> Parregistracijas vésture

> Zipas par patstavigo praksi
Filtret péc atskaites gada:

- v

Sferas/Jomas

deriguma termins

Beztermina

SertificéSanas
institocija

Sferas statuss

Aktivs

Bivniecibas valsts kontroles birojs

Informacijas parpublicéSanas gadijuma atsauce uz Blvniecibas informacijas sistému obligata.




Sakumlapa / Blvspecialistu registrs / Julija Mihailova

JULIJA MIHAILOVA

IZDRUKA

Personas pamatdati

Vards Julija

Uzvards Mihailova
Sertifikata pamatdati

Sertifikata numurs 3-00918
Sertifikats pieSkirts 09.03.2016

Specialitate ProjektéSana

Statuss Aktivs

Darbibas sféras/jomas

Sferas/Jomas
piedkirSanas
datums

Sferas numurs Sfera/lJoma

04-50-00141 Udensapgades un  09.03.2016
kanalizacijas

sistému, ieskaitot
ugunsdzésibas

sistémas,

projektéSana

> Statusa izmainu vésture

> Parregistracijas vésture

Sféras/Jomas
deriguma termins

Beztermina

Sertificesanas

instithcija Sferas statuss

LSGUTIS BS SC () Aktivs

Bavniecibas valsts kontroles birojs

Informacijas parpublice3anas gadijuma atsauce uz Blvniecibas informacijas sistému obligata.




Sakumlapa / Bivspecialistu redistrs / Sergejs Tulins

SERGEJS TULINS

IZDRUKA

Personas pamatdati

Vards Sergejs

Uzvards Tulins
Sertifikdta pamatdati

Sertifikata numurs  3-01351
Sertifikats pieskirts 21.04.2017
Specialitate Projektésana

Statuss Aktivs
Darbibas sféras/jomas

Sféras/Jomas
pieskirSanas

Sféras numurs Sfera/Joma datums
12-40-00023 Ostu un jdras 14.08.2017
hidrotehnisko
bavju projektédana
03-20-00175 Eku konstrukciju 21.04.2017
projektéSana
Kontakti
E-pasts sergej.tulin@list.ru

Talrunis +371 26438575

> Statusa izmainu vésture
> Parregistracijas vésture

> Zinas par patstavigo praksi
Filtrét péc darbibas sféras:

- Y

Filtret pec atskaites gada:

Sferas/Jomas
deriguma termins

Beztermina

Beztermina

SertificéSanas

institicija Sferas statuss
LIS O Aktivs
LBS BSSI() Aktivs
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